
 
Council Communication:  15-466 

  
Date: August 24, 2015 

Agenda Item No. 50 

Roll Call No.  15-1458 

Communication No. 15-466 

Submitted by:  Pamela S. Cooksey, 

P.E., City Engineer 

 

 

AGENDA HEADING:   

 

Hearing on Police Station Reroofing.  Resolution approving plans, specifications, form of contract 

documents, engineer’s estimate, receive and file bids, and designating lowest responsible bidder as 

Northern Winds Insulation, LLC, Greg Hughes, President, $192,750. 

 

 

SYNOPSIS:  

 

This is a public hearing to allow for public input on the Police Station Reroofing and take the 

necessary actions as required by Iowa Code to authorize a contract for construction of the proposed 

project.  This project provides for the installation of spray foam insulation with coating after the 

complete removal of the existing roofing.  The current roof on the police station was replaced in 1991.  

The existing roofing system is out of warranty and has deteriorated resulting in leaks. 

 

 

FISCAL IMPACT:    

 

Amount:  $192,750 Construction Contract Base Bid plus Alternate 1 ($207,200 Base Bid plus 

Alternate 1 City Engineer's Estimate). 

  

Funding Source:  2015-2016 CIP, Page Building – 9, Municipal Building Reroofing, BL044, G. O. 

Bonds 

 

 

ADDITIONAL INFORMATION:  

 

On July 27, 2015, under Roll Call No. 15-1227, the City Council received and filed plans, 

specifications, form of contract documents, and City Engineer's estimate for the construction of the 

Police Station Reroofing.  Before the City Council can enter into a contract, it must hold a public 

hearing and approve the proposed plans, specifications, and form of contract documents and engineer's 

estimate for the construction of the Police Station Reroofing, 10-2015-001.  The improvement includes 

the complete removal of the existing roofing materials and installation of spray urethane foam 

insulation with urethane base coat and topcoat on the roof and re-coating of the parapet walls; all work 

in accordance with the contract documents including Plan File Nos. 569-270/274, located at the Police 

Station, 25 E. 1
st
 Street, Des Moines, Iowa. 

 

Sealed bids for said improvement were submitted by the following bidders: 

 

Northern Winds Insulation, LLC, Dubuque, IA  

  

The bids were received and opened at a public meeting presided over by the City Engineer in the City 

Council 

Communication 
Office of the City Manager 
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Council Chambers, 2
nd

 Floor, City Hall, 400 Robert D. Ray Drive, Des Moines, Iowa at 11:00 a.m. on 

August 11, 2015. 

 

Bidding documents from the City were received by 12 companies.  Nine (9) of the companies were 

plan rooms and three (3) of the companies were contractors.  Two (2) out of the three (3) contractors 

indicated they would be a prime contractor.  One (1) bid was received from Northern Winds Insulation 

& Coating Company.  Due to the excessive number of rain days this summer, contractors are behind 

schedule and trying to complete their current workload.  This project was also difficult to schedule due 

to the weather limitations of the selected roofing system. 

 

The City Engineer has determined that the lowest responsive, responsible bid for the construction of 

said improvement was submitted by Northern Winds Insulation, LLC, Greg Hughes, President, 595 

Huff Street, Suite D, Dubuque, IA, 52003 in the amount of $192,750.00, and said bid should be 

accepted.  The Finance Director has determined that funds are available for said improvement as stated 

above. 

 

 
 

 

PREVIOUS COUNCIL ACTION(S):    

 

Date:  July 27, 2015 

 

Roll Call Number:  15-1227 

 

Action:  Ordering construction of the following:   

 

(A) Police Station Reroofing: Receiving of bids, (8-11-15), Setting date of hearing (8-24-15), 

Construction estimate, $210,000.  (Council Communication No.  15-425) Moved by Gatto to 

adopt.  Motion Carried 7-0. 

http://www.dmgov.org/government/citycouncil/rollcalls/2015/15-1227.pdf
http://www.dmgov.org/government/CityCouncil/Resolutions/20150727/6a.pdf
http://www.dmgov.org/Government/CityCouncil/Communications/15-425.pdf
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BOARD/COMMISSION ACTION(S):  NONE 

 

 

ANTICIPATED ACTIONS AND FUTURE COMMITMENTS:   

 

Partial payments to the contractor and final acceptance of work. 

 

 

 
For more information on this and other agenda items, please call the City Clerk’s Office at 515-283-4209 or visit the 

Clerk’s Office on the first floor of City Hall, 400 Robert D. Ray Drive.  Council agendas are available to the public at the 

City Clerk’s Office on Thursday afternoon preceding Monday’s Council meeting.  Citizens can also request to receive 

meeting notices and agendas by email by calling the Clerk’s Office or sending their request via email to 

cityclerk@dmgov.org. 
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