

DATE July 28, 2008

PUBLIC HEARING, APPROVING PLANS, SPECIFICATIONS, FORM OF CONTRACT DOCUMENTS, AND ENGINEER'S ESTIMATE ON THOMAS BECK ROAD RESURFACING - S.W. 9TH STREET TO FLEUR DRIVE; RECEIVE AND FILE BIDS; AND DESIGNATION OF LOWEST RESPONSIVE, RESPONSIBLE BIDDER AS GRIMES ASPHALT & PAVING CORP., J M YONKER, PRESIDENT, \$1,091,229.00

WHEREAS, on June 23, 2008, under Roll Call No. 08-1090, plans, specifications, form of contract documents, and Jurisdictional Engineer's estimate of construction cost were filed with the City Clerk, for the construction of the following improvement:

Thomas Beck Road Resurfacing - S.W. 9th Street to Fleur Drive, 06-2007-020

The improvement includes construction of an HMA overlay of various thickness, curb removal and replacement, patching, pavement scarification, storm sewer, pavement markings, restoration, and other incidental items; in accordance with the contract documents including Plan File Nos. 490-124/149 on Thomas Beck Road from S.W. 9th Street to Fleur Drive, Des Moines, Iowa

WHEREAS, notice of the hearing on the plans, specifications, form of contract documents, and Engineer's estimate of construction cost was published as required by law.

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF DES MOINES, IOWA: That the hearing on the plans, specifications, form of contract documents, and Jurisdictional Engineer's estimate of construction cost for said improvement be closed; and that said plans, specifications, form of contract documents, and Jurisdictional Engineer's estimate of construction cost are hereby approved as the plans, specifications, form of contract documents, and Jurisdictional Engineer's estimate of construction cost for said improvement.

BE IT FURTHER RESOLVED: That sealed bids for said improvement were submitted by the following bidders:

- Grimes Asphalt & Paving Corp. Grimes, IA
OMG Midwest, Inc. d/b/a Des Moines Asphalt & Paving Des Moines, IA

which were received and opened at a public meeting presided over by the Jurisdictional Engineer in the City Council Chambers, 2nd Floor, City Hall, 400 Robert D. Ray Drive, Des Moines, Iowa at 11:00 a.m. on July 15, 2008. Said bids and the attached tabulation of bids for said improvement be and are hereby received and filed.

BE IT FURTHER RESOLVED: That the Jurisdictional Engineer has determined that the lowest responsive, responsible bid for the construction of said improvement was submitted by Grimes Asphalt & Paving Corp., J M Yonker, President, 12021 NW 54th Avenue, Grimes, IA, 50111 in the amount of \$1,091,229.00, and said bid be and the same is hereby accepted.

★ **Roll Call Number**

Agenda Item Number

50

DATE July 28, 2008

BE IT FURTHER RESOLVED: That the bid security of the unsuccessful bidders be and is hereby authorized and directed to be returned.


BE IT FURTHER RESOLVED: That the Jurisdictional Engineer is hereby directed to secure execution by the lowest responsible, responsive Bidder and its surety of the contract documents in the form heretofore approved by this Council; that the Jurisdictional Engineer is directed to thereafter present said contract documents to this Council for approval and authorization to the Mayor to sign; and that no contract shall be deemed to exist between the City of Des Moines and said Bidder until said contract has been executed by the Bidder, and shall have been approved by this Council and executed by the Mayor and attested to by the City Clerk.


(City Council Communication Number 08-441 attached.)

Moved by _____ to adopt.

FORM APPROVED:

FUNDS AVAILABLE


 Kathleen Vanderpool
 Deputy City Attorney


 Allen McKinley
 Des Moines Finance Director

J Funding Source: 2008-2009 CIP, Page Street-42, Special City-wide Street Improvements, STR217, Being: Gaming Monies from the Agreement with Polk County and The Racing Association of Central Iowa

COUNCIL ACTION	YEAS	NAYS	PASS	ABSENT
COWNIE				
COLEMAN				
HENSLEY				
KIERNAN				
MAHAFFEY				
MEYER				
VLASSIS				
TOTAL				

MOTION CARRIED APPROVED


 Mayor

I, Diane Rauh, City Clerk of said City Council, hereby certify that at a meeting of the City Council, held on the above date, among other proceedings the above was adopted.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my seal the day and year first above written.


 City Clerk

T:\ENGIN\Design\06\2007\020\Drawings\Loc_Map\LOC_MAP.DGN 02-JUN-2008 14:58



BEGIN PROJECT

END PROJECT



**THOMAS BECK ROAD RESURFACING -
S.W. 9TH ST. TO FLEUR DR.
ACTIVITY I.D. 06-2007-020**

Activity ID 06-2007-020
 IDOT PROJ NO.: None
 BID DATE: 07/15/08

DEPARTMENT OF ENGINEERING
 CITY OF DES MOINES, IOWA

TABULATED BY: *Zachary...*
 CHECKED BY: *John F. Markoe*
 APPROVED BY: *John F. Markoe*

CONTRACTOR'S BID TABULATION
 PROJECT: THOMAS BECK ROAD RESURFACING - S.W. 9TH ST. TO FLEUR DR.

ESTIMATE

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	GRIMES ASPHALT & PAVING CORP. GRIMES, IA	OMG MIDWEST, INC. dba DES MOINES ASPHALT & PAVING DES MOINES, IA
					10% BID BOND	10% BID BOND
			UNIT PRICE	AMOUNT	UNIT PRICE	UNIT PRICE
1	Excavation, Class 10	3100 CY	\$10.00	\$31,000.00	\$14.00	\$27.50
2	Subbase, Class C, 6" Depth	3400 SY	\$12.00	\$40,800.00	\$9.00	\$13.20
3	Subbase, Class B, 6" Depth	2950 SY	\$12.00	\$35,400.00	\$9.00	\$13.20
4	Curb Removal	8500 LF	\$8.00	\$68,000.00	\$6.00	\$7.50
5	Curb & Gutter Removal	2700 LF	\$15.00	\$40,500.00	\$6.00	\$15.40
6	Driveway Removal	560 SY	\$10.00	\$5,600.00	\$8.00	\$11.00
7	Patches, Full-Depth Repair	390 SY	\$200.00	\$78,000.00	\$77.00	\$99.00
8	Patches, Partial-Depth Repair	520 SY	\$150.00	\$78,000.00	\$49.00	\$150.00
9	Pavement Scarification, 2"	7600 SY	\$2.50	\$19,000.00	\$2.00	\$2.00
10	Driveway Surfacing, HMA Millings	200 TON	\$20.00	\$4,000.00	\$32.00	\$31.00
11	Driveway Surfacing, Class A Crushed Stone	48 TON	\$30.00	\$1,440.00	\$38.00	\$41.65
12	Curb & Gutter, PCC	11200 LF	\$35.00	\$392,000.00	\$21.00	\$25.80
13	Drives, PCC, 8"	380 SY	\$50.00	\$19,000.00	\$47.00	\$52.80
14	Milled Burt Joint	1 LS	\$15,000.00	\$15,000.00	\$5,000.00	\$10,500.00
15	HMA (1M ESAL) Surface Course, 1/2 Inch Mix, Friction L-4	2425 TON	\$65.00	\$206,125.00	\$77.00	\$83.00
16	HMA (1M ESAL) Intermediate Course, 1/2 Inch Mix	1700 TON	\$80.00	\$136,000.00	\$77.00	\$86.00
17	Storm Sewer, 10" Dia.	3 LF	\$50.00	\$150.00	\$110.00	\$110.00
18	Storm Sewer, 15" Dia., RCP Class III	6 LF	\$300.00	\$1,800.00	\$220.00	\$220.00
19	Storm Sewer, 42" Dia., RCP Class III	6 LF	\$300.00	\$1,800.00	\$440.00	\$440.00
20	Remove Intake	10 EACH	\$500.00	\$5,000.00	\$550.00	\$550.00
21	Intake, Type M-A	5 EACH	\$2,500.00	\$12,500.00	\$3,100.00	\$3,080.00
22	Intake, Type M-F	1 EACH	\$4,000.00	\$4,000.00	\$5,900.00	\$5,940.00
23	Intake, Type M-C	3 EACH	\$3,500.00	\$10,500.00	\$4,600.00	\$4,620.00
24	Intake, Special	1 EACH	\$4,500.00	\$4,500.00	\$5,400.00	\$5,390.00
25	Fixture Adjustments	9 EACH	\$400.00	\$3,600.00	\$300.00	\$1,100.00
26	Subdrain, Longitudinal, 4"	250 LF	\$20.00	\$5,000.00	\$55.00	\$55.00
27	Painted Pavement Marking, Temporary	65 STA	\$25.00	\$1,625.00	\$35.00	\$33.00
28	Painted Symbols and Legend, As Per Plan, Temporary	10 EACH	\$50.00	\$500.00	\$52.00	\$49.50
29	Durable Pavement Marking, Epoxy	65 STA	\$65.00	\$5,525.00	\$137.00	\$130.90
30	Durable Symbols and Legend, As Per Plan, Epoxy	10 EACH	\$225.00	\$2,250.00	\$219.00	\$209.00
31	Grooves Cut for Pavement Markings	65 STA	\$25.00	\$1,625.00	\$40.00	\$38.50
32	Grooves Cut for Symbols and Legend	10 EACH	\$75.00	\$750.00	\$115.00	\$110.00
33	Topsoil, Furnish and Place	1100 CY	\$25.00	\$27,500.00	\$32.00	\$27.50
34	Sod	835 SQ	\$35.00	\$29,225.00	\$40.00	\$43,169.50
35	Erosion Control	1 LS	\$5,000.00	\$5,000.00	\$1,600.00	\$2,640.00
36	Silt Fence	800 LF	\$3.00	\$2,400.00	\$2.00	\$1,760.00
37	Filter Sock	300 LF	\$3.00	\$900.00	\$2.00	\$909.00
38	Traffic Control	1 LS	\$10,000.00	\$10,000.00	\$20,000.00	\$7,150.00
39	Flaggers	25 DAY	\$300.00	\$7,500.00	\$288.00	\$385.00
40	Project Sign, Small	2 EACH	\$150.00	\$300.00	\$230.00	\$440.00
41	Mobilization	1 LS	\$50,000.00	\$50,000.00	\$60,200.00	\$40,000.00
				\$1,363,815.00	\$1,091,229.00	\$1,308,062.70
						-4.09%
						Low

TOTAL CONSTRUCTION COST
 PERCENT OF ENGINEER'S ESTIMATE