

DATE May 23, 2011

ORDERING CONSTRUCTION OF  
2011 EXPANDED STREET RESURFACING PROGRAM - CONTRACT 1  
AND FIXING A DATE FOR RECEIVING OF BIDS ON JUNE 14, 2011  
AND PUBLIC HEARING ON JUNE 27, 2011  
ENGINEER'S ESTIMATE IS \$1,089,875.00

BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF DES MOINES, IOWA: That the attached communication recommending construction of the following improvement and the method of financing; and also including the recommendation of the Des Moines City Engineer, as the Engineer, submitting plans, specifications, form of contract documents, and Engineer's estimate of cost for the construction of the following improvement:

2011 Expanded Street Resurfacing Program - Contract 1, 06-2011-010

The improvement includes scarification of existing streets, furnish and place Hot Mix Asphalt (HMA) and other incidental items; all in accordance with the contract documents, including Plan File Nos. 532-05/16 at the following locations within the City of Des Moines:

- E. 12th Street from I-235 to E. University Avenue
- 48th Street from University Avenue to Franklin Avenue
- Fleur Drive from the bridge S. of Hwy. 5 to Beardsley Avenue
- E. Hull Avenue from E. 9th Street to E. 14th Street
- Madison Avenue from 2nd Avenue to 6th Avenue
- Morton Avenue from E. 25th Street to E. 27th Street
- E. Pine Avenue from SE 36th Street to SE 45th Street
- E. Watrous Avenue from South Union Street to SE 5th Street

be and the same are hereby approved and accepted. The estimated construction cost for said improvement is \$1,089,875.00. The proposed plans, specifications, and form of contract documents are available for public inspection in the Des Moines City Engineer's Office.

BE IT FURTHER RESOLVED: That this Council hereby determines that it is necessary and advisable to construct said improvement in the manner set forth in the plans, specifications, and form of contract documents submitted by the Engineer; and that payment for the cost of said improvement shall be paid from the funding source identified below.

BE IT FURTHER RESOLVED: That a public hearing on said plans, specifications, form of contract documents, and Engineer's estimate of construction cost for said improvement be held in the City Council Chambers, 2nd Floor, City Hall, 400 Robert D. Ray Drive, Des Moines, Iowa, at 5:00 p.m. on June 27, 2011, at which time this Council will consider any objections offered thereto or to the making of said improvement.



**Roll Call Number**

Agenda Item Number

8B

DATE May 23, 2011

BE IT FURTHER RESOLVED: That proposals will be received by the City of Des Moines, at the office of the Des Moines City Clerk until 11:00 a.m. on June 14, 2011, for the construction of said improvement, and the taking of bids in the manner required by law. Proposals received will be opened at a public meeting presided over by the Engineer in the City Council Chambers, 2nd Floor, City Hall, 400 Robert D. Ray Drive, Des Moines, Iowa, at 11:00 a.m. on June 14, 2011, after which the bids together with a bid tabulation and recommendation of the Engineer will be presented to the City Council at its next meeting for action thereon.

BE IT FURTHER RESOLVED: That an appropriate Notice to Bidders and Notice of Public Hearing for said improvement be published in the Des Moines Register as provided and directed by Chapter 26 and/or 314, Code of Iowa.

(City Council Communication Number 11-300 attached.)

Moved by \_\_\_\_\_ to adopt.

FORM APPROVED:

FUNDS AVAILABLE

Kathleen Vanderpool  
Deputy City Attorney

Scott E. Sanders  
Des Moines Finance Director

*DEB*

Funding Source: 2011-2012 CIP, Page Street - 40, Special City-wide Street Improvements, STR217, Being: Gaming Monies

COUNCIL ACTION	YEAS	NAYS	PASS	ABSENT
COWNIE				
COLEMAN				
GRIESS				
HENSLEY				
MAHAFFEY				
MEYER				
MOORE				
TOTAL				

MOTION CARRIED

APPROVED


\_\_\_\_\_  
Mayor

I, Diane Rauh, City Clerk of said City Council, hereby certify that at a meeting of the City Council, held on the above date, among other proceedings the above was adopted.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my seal the day and year first above written.

\_\_\_\_\_  
City Clerk

8B



**2011 EXPANDED STREET RESURFACING  
PROGRAM - CONTRACT 1  
ACT ID 06-2011-010**

8B

# CONSTRUCTION ESTIMATE

DEPARTMENT OF ENGINEERING  
CITY OF DES MOINES, IOWA


Activity ID 06-2011-010

Date: 5/5/11

## PROJECT: 2011 EXPANDED STREET RESURFACING PROGRAM - CONTRACT 1

NO.	DESCRIPTION	ESTIMATED UNITS			AMOUNT
		UNIT	TOTAL	UNIT PRICE	TOTAL
1	* PAVEMENT SCARIFICATION, 2" THICK	SY	21550	\$2.50	\$53,875.00
2	HMA (300 K ESAL) SURF., 1/2", NO FRIC.	TON	8500	\$90.00	\$765,000.00
3	* MOBILIZATION	LS	1	\$20,000.00	\$20,000.00
4	* MILL PCC BUTT JOINTS	LS	1	\$5,000.00	\$5,000.00
5	MANHOLE ADJUSTING RING	EA	22	\$200.00	\$4,400.00
6	BASE REPAIR	SY	200	\$100.00	\$20,000.00
7	* TRAFFIC CONTROL	LS	1	\$10,000.00	\$10,000.00
8	* PROJECT SIGN, SMALL - GAMING	EA	16	\$100.00	\$1,600.00
9	* CLEAN & PREPARATION OF BASE	MILE	3.9	\$5,000.00	\$19,500.00
10	REMOVE & REPLACE SW-501 INTAKE	EA	2	\$4,000.00	\$8,000.00
11	REMOVE & REPLACE SW 507 INTAKE	EA	2	\$6,000.00	\$12,000.00
12	NEW MANHOLE LID	EA	10	\$200.00	\$2,000.00
13	INTAKE RISERS	EA	5	\$200.00	\$1,000.00
14	ADJUST INTAKE CURB OPENING	EA	15	\$3,000.00	\$45,000.00
15	* SENSOR LOOP - E. HULL	EA	3	\$1,000.00	\$3,000.00
16	* TRAFFIC MARKINGS - E. HULL	LS	1	\$4,000.00	\$4,000.00
17	* CRUSHED STONE	TON	300	\$30.00	\$9,000.00
18	* PAVEMENT REMOVAL - E. PINE	SY	3000	\$10.00	\$30,000.00
19	HMA (300 K ESAL) BASE, 3/4"	TON	850	\$90.00	\$76,500.00

Prepared By: Jeff Hansen

Checked By: 

<b>TOTAL CONSTRUCTION COST</b>	<b>\$1,089,875.00</b>
--------------------------------	-----------------------

\* Item does not have to be included in 4-year maintenance bond, but shall be covered by a 1-year maintenance bond.

\* Estimate Total= \$155,975.00