

DATE May 4, 2015

PUBLIC HEARING, APPROVING PLANS, SPECIFICATIONS, FORM OF CONTRACT DOCUMENTS, AND ENGINEER'S ESTIMATE ON GREENWOOD PARK WATER PLAYGROUND; RECEIVE AND FILE BIDS; AND DESIGNATION OF LOWEST RESPONSIVE, RESPONSIBLE BIDDER AS JOINER CONSTRUCTION CO., INC., ZEB JOINER, VICE PRESIDENT, \$369,826.25

WHEREAS, on April 6, 2015, under Roll Call No. 15-0565, plans, specifications, form of contract documents, and Engineer's estimate of construction cost were filed with the City Clerk, for the construction of the following improvement:

Greenwood Park Water Playground, 11-2015-006

The improvement includes the construction of a water splash pad including the installation of a water service line, water spray features, concrete paving, sidewalk, beam curb, drainage piping, electrical work, earthwork, and restoration; all in accordance with contract documents, including Plan File Nos. 566-211/241, located in Greenwood Park, south of Grand Avenue and east of 45th Street, Des Moines, Iowa

WHEREAS, notice of the hearing on the plans, specifications, form of contract documents, and Engineer's estimate of construction cost was published as required by law.

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF DES MOINES, IOWA: That the hearing on the plans, specifications, form of contract documents, and Engineer's estimate of construction cost for said improvement be closed; and that said plans, specifications, form of contract documents, and Engineer's estimate of construction cost are hereby approved as the plans, specifications, form of contract documents, and Engineer's estimate of construction cost for said improvement.

BE IT FURTHER RESOLVED: That sealed bids for said improvement were submitted by the following bidders:

- Joiner Construction Co., Inc. Plano, IA
- Lansink Construction, Inc. Johnston, IA
- The Hansen Company, Inc. Johnston, IA

which were received and opened at a public meeting presided over by the Engineer in the City Council Chambers, 2nd Floor, City Hall, 400 Robert D. Ray Drive, Des Moines, Iowa at 11:00 a.m. on April 21, 2015. Said bids and the attached tabulation of bids for said improvement be and are hereby received and filed.

DATE May 4, 2015

BE IT FURTHER RESOLVED: That the Des Moines City Engineer, as the Engineer, has determined that the lowest responsive, responsible bid for the construction of said improvement was submitted by Joiner Construction Co., Inc., Zeb Joiner, Vice President, 11996 490th Street, Plano, IA, 52581 in the amount of \$369,826.25, and said bid be and the same is hereby accepted.

BE IT FURTHER RESOLVED: That the bid security of the unsuccessful bidders be and is hereby authorized and directed to be returned.

BE IT FURTHER RESOLVED: That the Engineer is hereby directed to secure execution by the lowest responsible, responsive Bidder and its surety of the contract documents in the form heretofore approved by this Council; that the Engineer is directed to thereafter present said contract documents to this Council for approval and authorization to the Mayor to sign; and that no contract shall be deemed to exist between the City of Des Moines and said Bidder until said contract has been executed by the Bidder, and shall have been approved by this Council and executed by the Mayor and attested to by the City Clerk.


BE IT FURTHER RESOLVED: That the City Council hereby authorizes the necessary road closures for the Project.


(City Council Communication Number 15-231 attached.)

Moved by _____ to adopt.

FORM APPROVED:


FUNDS AVAILABLE





Kathleen Vanderpool
Deputy City Attorney

Daniel E. Ritter
Des Moines Finance Director

 Funding Source: 2015-2016 CIP, Page Park – 17, Wading Pool Improvements, PK034, Being: \$330,000 contribution from the Daniel and Mary Kelly Family Foundation, and the remaining \$39,826.25 from PK034, G.O. Bonds

★ Roll Call Number

Agenda Item Number

35

DATE May 4, 2015

COUNCIL ACTION	YEAS	NAYS	PASS	ABSENT
COWNIE				
COLEMAN				
GATTO				
GRAY				
HENSLEY				
MAHAFFEY				
MOORE				
TOTAL				

MOTION CARRIED

APPROVED

Mayor

I, Diane Rauh, City Clerk of said City Council, hereby certify that at a meeting of the City Council, held on the above date, among other proceedings the above was adopted.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my seal the day and year first above written.

City Clerk

TABULATED BY: Z. Erickson APPROVED BY: R. DeGraaf
CHECKED BY: Broth Lewis

CONTRACTOR'S BID TABULATION
PROJECT: GREENWOOD PARK WATER PLAYGROUND

-----ESTIMATE-----

ITEM	DESCRIPTION	QUANTITY	UNIT		JOINER CONSTRUCTION CO., INC. PLANO, IA		LANSINK CONSTRUCTION, INC. JOHNSTON, IA		HANSEN COMPANY, INC. JOHNSTON, IA	
			PRICE	AMOUNT	BID SECURITY 10% BID BOND	BID PRICE	BID SECURITY 10% BID BOND	BID PRICE	BID SECURITY 10% BID BOND	BID PRICE
1	Traffic Control	1 LS	\$3,500.00	\$3,500.00	\$3,465.00	\$3,465.00	\$1,100.00	\$1,100.00	\$2,600.00	\$2,600.00
2	Mobilization	1 LS	\$29,310.00	\$29,310.00	\$35,200.00	\$35,200.00	\$104,500.00	\$104,500.00	\$189,631.00	\$189,631.00
3	Class 10 Excavation	125 CY	\$25.00	\$3,125.00	\$26.00	\$3,250.00	\$20.00	\$2,500.00	\$36.00	\$4,500.00
4	4" Drain	35 LF	\$20.00	\$700.00	\$22.00	\$770.00	\$32.00	\$1,120.00	\$70.00	\$2,450.00
5	8" Drain	235 LF	\$35.00	\$8,225.00	\$44.00	\$10,340.00	\$35.00	\$8,225.00	\$60.00	\$14,100.00
6	4" PVC Water Service	630 LF	\$30.00	\$18,900.00	\$26.40	\$16,632.00	\$71.50	\$45,045.00	\$85.00	\$53,550.00
7	Water Service Plumbing	1 LS	\$15,000.00	\$15,000.00	\$14,850.00	\$14,850.00	\$10,000.00	\$10,000.00	\$27,600.00	\$27,600.00
8	SW-512, 24" Circular Area Intake	1 EA	\$2,500.00	\$2,500.00	\$2,530.00	\$2,530.00	\$2,000.00	\$2,000.00	\$1,650.00	\$1,650.00
9	Trench Drain	1 EA	\$2,500.00	\$2,500.00	\$2,530.00	\$2,530.00	\$1,200.00	\$1,200.00	\$5,800.00	\$5,800.00
10	Backflow Preventer	1 LS	\$11,500.00	\$11,500.00	\$12,100.00	\$12,100.00	\$7,550.00	\$7,550.00	\$15,500.00	\$15,500.00
11	Splash Pad Equipment	1 LS	\$50,000.00	\$50,000.00	\$48,400.00	\$48,400.00	\$42,483.00	\$42,483.00	\$60,483.00	\$60,483.00
12	Underground Feed Lines	1 LS	\$17,500.00	\$17,500.00	\$16,225.00	\$16,225.00	\$7,500.00	\$7,500.00	\$11,200.00	\$11,200.00
13	Stone Slab 'A'	3 EA	\$6,500.00	\$19,500.00	\$6,930.00	\$20,790.00	\$8,960.00	\$26,880.00	\$3,360.00	\$10,080.00
14	Stone Slab 'B'	1 EA	\$6,500.00	\$6,500.00	\$6,930.00	\$6,930.00	\$8,960.00	\$8,960.00	\$3,360.00	\$3,360.00
15	Stone Slab 'C'	1 EA	\$6,500.00	\$6,500.00	\$6,930.00	\$6,930.00	\$8,960.00	\$8,960.00	\$3,360.00	\$3,360.00
16	Stone Slab 'D'	1 EA	\$4,000.00	\$4,000.00	\$4,620.00	\$4,620.00	\$3,600.00	\$3,600.00	\$2,100.00	\$2,100.00
17	Triangular Stone Slabs	6 EA	\$5,500.00	\$33,000.00	\$6,050.00	\$36,300.00	\$4,736.00	\$28,416.00	\$2,436.00	\$14,616.00
18	Stone Blocks	4 EA	\$1,000.00	\$4,000.00	\$1,012.00	\$4,048.00	\$872.00	\$3,488.00	\$672.00	\$2,688.00
19	Stone Landscape Boulders, 12-18"	20 EA	\$250.00	\$5,000.00	\$275.00	\$5,500.00	\$275.00	\$5,500.00	\$125.00	\$2,500.00
20	Stone Landscape Boulders, 24"	20 EA	\$350.00	\$7,000.00	\$385.00	\$7,700.00	\$325.00	\$6,500.00	\$175.00	\$3,500.00
21	Stone Landscape Boulders, 36"	3 EA	\$650.00	\$1,950.00	\$715.00	\$2,145.00	\$825.00	\$2,475.00	\$325.00	\$975.00
22	Stone Landscape Boulders, 48"	1 EA	\$1,000.00	\$1,000.00	\$1,100.00	\$1,100.00	\$900.00	\$900.00	\$400.00	\$400.00
23	Stone Picnic Tables	4 EA	\$3,250.00	\$13,000.00	\$3,575.00	\$14,300.00	\$2,937.30	\$11,749.20	\$2,338.00	\$9,352.00
24	Stone Memorial Sign	1 EA	\$3,000.00	\$3,000.00	\$3,729.00	\$3,729.00	\$2,390.00	\$2,390.00	\$1,890.00	\$1,890.00
25	Reinforced, 5" PCC Slab	320 SY	\$120.00	\$38,400.00	\$126.50	\$40,480.00	\$165.00	\$52,800.00	\$110.00	\$35,200.00
26	PCC Curb and Gutter	22 LF	\$45.00	\$990.00	\$55.00	\$1,210.00	\$55.00	\$1,210.00	\$60.00	\$1,320.00
27	Beam Curb	71 LF	\$75.00	\$5,325.00	\$77.00	\$5,467.00	\$82.00	\$5,822.00	\$82.82	\$5,880.22
28	Removals	435 SY	\$15.00	\$6,525.00	\$17.00	\$7,395.00	\$17.50	\$7,612.50	\$8.05	\$3,501.75
29	Sidewalk, PCC, 5"	125 SY	\$60.00	\$7,500.00	\$66.00	\$8,250.00	\$50.00	\$6,250.00	\$98.00	\$12,250.00
30	Composite Pavement	8 SY	\$125.00	\$1,000.00	\$143.00	\$1,144.00	\$275.00	\$2,200.00	\$500.00	\$4,000.00
31	Seeding, Fertilizing, Mulching (Type 1)	0.75 ACRE	\$3,000.00	\$2,250.00	\$4,675.00	\$3,506.25	\$5,225.00	\$3,918.75	\$4,800.00	\$3,600.00
32	Filter Socks	500 LF	\$3.00	\$1,500.00	\$3.30	\$1,650.00	\$3.50	\$1,750.00	\$3.85	\$1,925.00
33	Removal of Filter Socks	500 LF	\$0.50	\$250.00	\$0.55	\$275.00	\$1.00	\$500.00	\$0.72	\$360.00
34	Rip Rap, Class D	50 TONS	\$40.00	\$2,000.00	\$40.70	\$2,035.00	\$40.00	\$2,000.00	\$165.00	\$8,250.00
35	Chain Link Fence	500 LF	\$12.50	\$6,250.00	\$13.20	\$6,600.00	\$6.65	\$3,325.00	\$12.50	\$6,250.00
36	Tree Protection	1 LS	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$4,200.00	\$4,200.00	\$900.00	\$900.00
37	Tree Protection Fencing	750 LF	\$4.00	\$3,000.00	\$4.00	\$3,000.00	\$3.50	\$2,625.00	\$3.50	\$2,625.00
38	Electrical	1 LS	\$6,000.00	\$6,000.00	\$6,600.00	\$6,600.00	\$28,500.00	\$28,500.00	\$3,500.00	\$3,500.00
39	Project Sign - Small	1 LS	\$300.00	\$300.00	\$330.00	\$330.00	\$75.00	\$75.00	\$300.00	\$300.00
TOTAL CONSTRUCTION COST				\$350,000.00		\$369,826.25		\$465,829.45		\$533,746.97
PERCENT OF ENGINEER'S ESTIMATE						+5.66%		+33.09%		+52.50%

Low

CS