

DATE September 12, 2016

PUBLIC HEARING, APPROVING PLANS, SPECIFICATIONS, FORM OF CONTRACT
DOCUMENTS, AND ENGINEER'S ESTIMATE ON
CITY-WIDE FIXED TIME TRAFFIC SIGNAL UPGRADE - PHASE 2;
RECEIVE AND FILE BIDS; AND DESIGNATION OF LOWEST RESPONSIVE, RESPONSIBLE
BIDDER AS HAWKEYE PAVING CORPORATION, GLEN E. PERKINS, PRESIDENT, \$790,500.50

WHEREAS, on July 25, 2016, under Roll Call No. 16-1183, plans, specifications, form of contract documents, and Engineer's estimate of construction cost were filed with the City Clerk, for the construction of the following improvement:

City-wide Fixed Time Traffic Signal Upgrade - Phase 2, 04-2016-002
CS-TSF-1945(831)--85-77, STP-A-1945(823)--86-77

The improvement includes the upgrading of existing signals and installation of detectable warning panels at various locations; all in accordance with the contract documents, including Plan File Nos. 573-001/080, at the following locations within the City of Des Moines, Iowa:

- Forest Avenue at 27th Street
- Forest Avenue at 25th Street
- M.L. King Jr. Parkway at Clark Street
- 19th Street at Clark Avenue
- M.L. King Jr. Parkway at Forest Avenue
- 19th Street at Forest Avenue
- M.L. King Jr. Parkway at Carpenter Avenue
- 19th Street at Keosauqua Way
- Ingersoll Avenue at 18th Street
- Ingersoll Avenue at 17th Street
- 6th Avenue at Holcomb Avenue
- 6th Avenue at Hickman Road
- 6th Avenue at College Avenue
- 6th Avenue at Forest Avenue
- Cherry Street at 9th Street
- Cherry Street at 8th Street
- E. 14th Street at Walker Street
- E. 15th Street at Walker Street
- E. 14th Street at E. Grand Avenue
- E. 15th Street at E. Grand Avenue
- E. 14th Street at E. Walnut Street
- E. 15th Street at E. Walnut Street
- E. 14th Street at E. Court Avenue
- Johnson Court at E. Court Avenue
- 6th Avenue at University Avenue

WHEREAS, notice of the hearing on the plans, specifications, form of contract documents, and Engineer's estimate of construction cost was published as required by law.

DATE September 12, 2016

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF DES MOINES, IOWA: That the hearing on the plans, specifications, form of contract documents, and Engineer's estimate of construction cost for said improvement be closed; and that said plans, specifications, form of contract documents, and Engineer's estimate of construction cost are hereby approved as the plans, specifications, form of contract documents, and Engineer's estimate of construction cost for said improvement.

BE IT FURTHER RESOLVED: That sealed bids for said improvement were submitted by the following bidders:

Hawkeye Paving Corporation	Bettendorf, IA
Jasper Construction Services, Inc.	Newton, IA

which in accordance with a previously approved Iowa DOT Agreement, were received and opened by the Iowa DOT on August 16, 2016. The attached tabulation of bids by the Iowa DOT for said improvement be and is hereby accepted, received, and filed.

BE IT FURTHER RESOLVED: That the Des Moines City Engineer, as the Engineer, has determined that the lowest responsive, responsible bid for the construction of said improvement was submitted by Hawkeye Paving Corporation, Glen E. Perkins, President, 801 42nd Street, Bettendorf, IA, 52722 in the amount of \$790,500.50, and said bid be and the same is hereby accepted.

86

DATE September 12, 2016

BE IT FURTHER RESOLVED: That the Engineer is hereby directed to secure execution by the lowest responsible, responsive Bidder and its surety of the contract documents in the form heretofore approved by this Council; that the Engineer is directed to thereafter present said contract documents to this Council for approval and authorization to the Mayor to sign; and that no contract shall be deemed to exist between the City of Des Moines and said Bidder until said contract has been executed by the Bidder, and shall have been approved by this Council and executed by the Mayor and attested to by the City Clerk.


BE IT FURTHER RESOLVED: That the City Council hereby authorizes the necessary road closures for the Project.

(City Council Communication Number 16-523 attached.)

Moved by _____ to adopt.

FORM APPROVED:

FUNDS AVAILABLE




Kathleen Vanderpool
Deputy City Attorney

Daniel E. Ritter
Des Moines Finance Director

AK

Funding Source: 2016-2017 CIP, Page Streets – 45, Traffic Signals, Channelization, and School Crossings, TR091, Being: \$480,000 in Iowa Clean Air Attainment Program (ICAAP) funds (\$480,000 maximum) being 80% of eligible construction costs under agreement STP-A-1945(823)--86-77; \$120,000 in Iowa DOT Traffic Safety Funds (Max \$120,000) under agreement CS-TSF-1945(831)—85-77; and the remaining \$190,500.50 in G. O. Bonds

COUNCIL ACTION	YEAS	NAYS	PASS	ABSENT
COWNIE				
COLEMAN				
GATTO				
GRAY				
HENSLEY				
MOORE				
WESTERGAARD				
TOTAL				

MOTION CARRIED

APPROVED

Mayor

I, Diane Rauh, City Clerk of said City Council, hereby certify that at a meeting of the City Council, held on the above date, among other proceedings the above was adopted.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my seal the day and year first above written.

City Clerk

TABULATED BY: Corey Bogenreif, PE APPROVED BY _____
CHECKED BY: _____

CONTRACTOR'S BID TABULATION
PROJECT: CITYWIDE FIXED TIME SIGNAL UPGRADE PROJECT PHASE 2

-----ESTIMATE-----

ITEM	DESCRIPTION	QUANTITY	ESTIMATE		Hawkeye Paving Corp. Bettendorf, IA		Jasper Const. Services, Inc Newton, IA	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0001	Removal of Curb	14.6 STA	\$1,000.00	\$14,600.00	\$1,400.00	\$20,440.00	\$2,000.00	\$29,200.00
0002	Removal of Sidewalk	1750 SY	\$20.00	\$35,000.00	\$18.00	\$31,500.00	\$25.00	\$43,750.00
0003	Sidewalk, P.C. Concrete, 4 In	690 SY	\$50.00	\$34,500.00	\$74.00	\$51,060.00	\$60.00	\$41,400.00
0004	Sidewalk, P.C. Concrete, 5 In	440 SY	\$60.00	\$26,400.00	\$81.00	\$35,640.00	\$65.00	\$28,600.00
0005	Sidewalk, P.C. Concrete, 6 In	620 SY	\$70.00	\$43,400.00	\$89.00	\$55,180.00	\$70.00	\$43,400.00
0006	Detectable Warnings	1100 SF	\$35.00	\$38,500.00	\$40.00	\$44,000.00	\$40.00	\$44,000.00
0007	Curb and Gutter, P.C. Concrete, 2.0 Ft	1460 LF	\$70.00	\$102,200.00	\$68.00	\$99,280.00	\$75.00	\$109,500.00
0008	Traffic Signalization	1 LS	\$239,000.00	\$239,000.00	\$280,000.00	\$280,000.00	\$300,000.00	\$300,000.00
0009	Painted Pavement Markings, Durable	197.67 STA	\$30.00	\$5,930.10	\$125.00	\$24,708.75	\$150.00	\$29,650.50
0010	Pavement Markings Removed	197.67 STA	\$5.00	\$988.35	\$25.00	\$4,941.75	\$30.00	\$5,930.10
0011	Traffic Control	1 LS	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	\$30,000.00	\$30,000.00
0012	Mobilization	1 LS	\$61,906.55	\$61,906.55	\$55,000.00	\$55,000.00	\$65,000.00	\$65,000.00
0013	Adjustment of Fixtures	15 EACH	\$250.00	\$3,750.00	\$1,500.00	\$22,500.00	\$750.00	\$11,250.00
0014	Tree Root Grinding	3 EACH	\$125.00	\$375.00	\$1,500.00	\$4,500.00	\$800.00	\$2,400.00
0015	Mulching	0.3 ACRE	\$1,500.00	\$450.00	\$22,500.00	\$6,750.00	\$25,000.00	\$7,500.00
0016	Seeding and Fertilizing (Urban)	0.3 ACRE	\$10,000.00	\$3,000.00	\$100,000.00	\$30,000.00	\$25,000.00	\$7,500.00
TOTAL CONSTRUCTION COST				\$630,000.00		\$790,500.50		\$799,080.60
PERCENT OF ENGINEER'S ESTIMATE						+25.48%		+26.84%
						Low		

98

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date: 08/16/16
Page: 353 1

Bid Order: 353 Contract ID: 77-1945-823
Letting Date: 160816 10:00 A.M.
Contract Period: 105 WORK DAYS Late Start Date: 04/03/17

Primary County: POLK
Established DBE Goal: 3.00 %

Project: STP-A-1945(823)--86-77
Work Type: TRAFFIC SIGNALS
County: POLK
Route: MULTIPLE ROUTES
Location: CITYWIDE FIXED TIME SIGNAL UPGRADE PROJECT
PHASE 2

RANK	VENDOR NO./NAME	TOTAL BID	% OVER LOW BID
1	HA760 HAWKEYE PAVING CORP.	\$ 790,500.50	100.00 %
2	JA250 JASPER CONSTRUCTION SERVICES, INC.	\$ 799,080.60	101.08 %

9/8

IOWA DEPARTMENT OF TRANSPORTATION
 TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 08/16/16
 Page: 353 2

Bid Order: 353
 Letting Date: 08/16/16 10:00 A.M.

Contract ID: 77-1945-823

Primary County: POLK

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS							
0010 2213-6745500 REMOVAL OF CURB	14.600	STA	1400.00000	20440.00	2000.00000	29200.00	
0020 2511-6745900 REMOVAL OF SIDEWALK	1750.000	SY	18.00000	31500.00	25.00000	43750.00	
0030 2511-7526004 SIDEWALK, P.C. CONCRETE, 4 IN.	690.000	SY	74.00000	51060.00	60.00000	41400.00	
0040 2511-7526005 SIDEWALK, P.C. CONCRETE, 5 IN.	440.000	SY	81.00000	35640.00	65.00000	28600.00	
0050 2511-7526006 SIDEWALK, P.C. CONCRETE, 6 IN.	620.000	SY	89.00000	55180.00	70.00000	43400.00	
0060 2511-7528101 DETECTABLE WARNINGS	1100.000	SF	40.00000	44000.00	40.00000	44000.00	
0070 2512-1725206 CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.	1460.000	LF	68.00000	99280.00	75.00000	109500.00	
0080 2525-0000100 TRAFFIC SIGNALIZATION		LUMP	280000.00000	280000.00	300000.00000	300000.00	
0090 2527-9263117 PAINTED PAVEMENT MARKINGS, DURABLE	197.670	STA	125.00000	24708.75	150.00000	29650.50	
0100 2527-9263180 PAVEMENT MARKINGS REMOVED	197.670	STA	25.00000	4941.75	30.00000	5930.10	
0110 2528-8445110 TRAFFIC CONTROL		LUMP	25000.00000	25000.00	30000.00000	30000.00	
0120 2533-4980005 MOBILIZATION		LUMP	55000.00000	55000.00	65000.00000	65000.00	
0130 2599-9999005 ('EACH' ITEM) ADJUSTMENT OF FIXTURES	15.000	EACH	1500.00000	22500.00	750.00000	11250.00	
0140 2599-9999005 ('EACH' ITEM) TREE ROOT GRINDING	3.000	EACH	1500.00000	4500.00	800.00000	2400.00	
0150 2601-2634100 MULCHING	0.300	ACRE	22500.00000	6750.00	25000.00000	7500.00	
0160 2601-2636044 SEEDING AND FERTILIZING (URBAN)	0.300	ACRE	100000.00000	30000.00	25000.00000	7500.00	
SECTION TOTALS			\$ 790,500.50		\$ 799,080.60		\$
CONTRACT TOTALS			\$ 790,500.50		\$ 799,080.60		\$

078

Local Awarded Contracts in the 16AUG2016 Letting

Contracting Authority: CITY OF DES MOINES

Bid Order: 353 Awarded to: HAWKEYE PAVING CORP.
801 42ND ST. S.
P.O. BOX 849
BETTENDORF, IA 52722-0000
Phone: (563) 355-6834
FAX: (563) 359-6266