

★ Roll Call Number

Agenda Item Number

60

DATE May 19, 2008

which were received and opened at a public meeting presided over by the Jurisdictional Engineer in the City Council Chambers, 2nd Floor, City Hall, 400 Robert D. Ray Drive, Des Moines, Iowa at 11:00 a.m. on May 6, 2008. Said bids and the attached tabulation of bids for said improvement be and are hereby received and filed.

BE IT FURTHER RESOLVED: That the Jurisdictional Engineer has determined that the lowest responsive, responsible bid for the construction of said improvement was submitted by C. A. C., Inc., Chris Christensen, President, 3090 104th Street, Urbandale, IA, 50322 in the amount of \$343,000.00, and said bid be and the same is hereby accepted.

BE IT FURTHER RESOLVED: That the bid security of the unsuccessful bidders be and is hereby authorized and directed to be returned.

BE IT FURTHER RESOLVED: That the Jurisdictional Engineer is hereby directed to secure execution by the lowest responsible, responsive Bidder and its surety of the contract documents in the form heretofore approved by this Council; that the Jurisdictional Engineer is directed to thereafter present said contract documents to this Council for approval and authorization to the Mayor to sign; and that no contract shall be deemed to exist between the City of Des Moines and said Bidder until said contract has been executed by the Bidder, and shall have been approved by this Council and executed by the Mayor and attested to by the Chief Deputy City Clerk.


(City Council Communication Number 08-293 attached.)

Moved by _____ to adopt.

FORM APPROVED:

FUNDS AVAILABLE





Kathleen Vanderpool
Deputy City Attorney

Allen McKinley
Des Moines Finance Director

M Funding Source: 2008-2009 CIP, Page Street-47, 12th, 13th, and Mulberry Street Widening, STR232, TIF-Backed G. O. Bonds

★ **Roll Call Number**

Agenda Item Number

60

DATE May 19, 2008

COUNCIL ACTION	YEAS	NAYS	PASS	ABSENT
COWNIE				
COLEMAN				
HENSLEY				
KIERNAN				
MAHAFFEY				
MEYER				
VLASSIS				
TOTAL				



MOTION CARRIED APPROVED

Mayor

I, Diane Rauh, City Clerk of said City Council, hereby certify that at a meeting of the City Council, held on the above date, among other proceedings the above was adopted.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my seal the day and year first above written.

City Clerk



**PROJECT
LOCATION**

**12TH, 13TH, MULBERRY STREETS WIDENING
ACTIVITY I.D. 06-2007-009**

12TH, 13TH, MULBERRY STREETS WIDENING ACTIVITY I.D. 06-2007-009

TABULATED BY: David Kamp

APPROVED BY: *John F. McPhee*

CHECKED BY: *BBP*

CONTRACTOR'S BID TABULATION

PROJECT: 12th, 13th, and Mulberry Streets Widening

ESTIMATE

ITEM	DESCRIPTION	QUANTITY	UNIT		AMOUNT	CAC Inc. Urbandale, IA 10% BID BOND		Sternquist Construction Indianola, IA 10% BID BOND		Elder Corp Des Moines, IA 10% BID BOND		Concrete Technologies, Inc Urbandale, IA 10% BID BOND	
			PRICE	AMOUNT		BID PRICE	UNIT PRICE	AMOUNT	BID PRICE	UNIT PRICE	AMOUNT	BID PRICE	UNIT PRICE
1	Removal of Pavement	173 SY	\$20.00	\$3,460.00	\$50.00	\$8,650.00	\$44.00	\$7,612.00	\$47.25	\$8,174.25			
2	Modified Subbase	325 TON	\$30.00	\$9,750.00	\$28.00	\$9,100.00	\$38.50	\$12,512.50	\$40.50	\$13,162.50			
3	Excavation, Class 10, Roadway and Borrow	660 CY	\$20.00	\$13,200.00	\$39.00	\$25,740.00	\$24.75	\$16,335.00	\$26.00	\$17,160.00			
4	Pavement, Portland Cement Concrete Pavement Widening 1	125 SY	\$70.00	\$8,750.00	\$68.25	\$8,531.25	\$99.00	\$12,375.00	\$89.75	\$11,218.75			
5	Pavement, Portland Cement Concrete Pavement Widening 8	1,335 SY	\$65.00	\$86,775.00	\$55.60	\$74,226.00	\$70.00	\$93,450.00	\$63.25	\$84,438.75			
6	Cleaning and Preparation of Base	0.15 MILE	\$4,000.00	\$600.00	\$21,000.00	\$3,150.00	\$3,150.00	\$21,000.00	\$3,150.00	\$20,550.00	\$3,082.50		
7	Pavement Scarification	2,910 SY	\$3.00	\$8,730.00	\$2.80	\$8,148.00	\$2.80	\$8,148.00	\$2.75	\$8,002.50			
8	HMA (3M ESAL), 1/2", Surface Course	575 TON	\$90.00	\$51,750.00	\$85.20	\$48,990.00	\$85.00	\$48,875.00	\$83.00	\$47,725.00			
9	Type "M-A" Intake	2 EACH	\$3,000.00	\$6,000.00	\$2,700.00	\$5,400.00	\$2,400.00	\$4,800.00	\$2,525.00	\$5,050.00			
10	Type "M-F" Intake	2 EACH	\$4,000.00	\$8,000.00	\$4,500.00	\$9,000.00	\$4,500.00	\$9,000.00	\$4,725.00	\$9,450.00			
11	Modify Intake or Utility Access	2 EACH	\$2,000.00	\$4,000.00	\$1,800.00	\$3,600.00	\$2,600.00	\$5,200.00	\$2,835.00	\$5,670.00			
12	Type "M-A Sump" Manhole	1 EACH	\$4,000.00	\$4,000.00	\$2,500.00	\$2,500.00	\$3,000.00	\$3,000.00	\$3,250.00	\$3,250.00			
13	Removal of Intake or Utility Access	4 EACH	\$500.00	\$2,000.00	\$1,700.00	\$6,800.00	\$860.00	\$3,440.00	\$900.00	\$3,600.00			
14	Subdrain, Longitudinal, 4 In. Dia., Type I	550 LF	\$20.00	\$11,000.00	\$14.00	\$7,700.00	\$17.25	\$9,487.50	\$18.25	\$10,037.50			
15	Subdrain Outlet	3 EACH	\$400.00	\$1,200.00	\$90.00	\$270.00	\$235.00	\$705.00	\$250.00	\$750.00			
16	Concrete Storm Sewer Pipe, 12-inch Dia, Class III	29.7 LF	\$120.00	\$3,564.00	\$120.00	\$3,564.00	\$66.50	\$1,975.05	\$70.00	\$2,079.00			
17	Concrete Storm Sewer Pipe, 18-inch Dia, Class III	18.2 LF	\$130.00	\$2,366.00	\$125.00	\$2,275.00	\$78.50	\$1,428.70	\$83.00	\$1,510.60			
18	Concrete Storm Sewer Pipe, 24-inch Dia, Class III	37.2 LF	\$140.00	\$5,208.00	\$125.00	\$4,650.00	\$90.00	\$3,348.00	\$95.00	\$3,534.00			
19	Removal of Pavement Markings	5.5 STA	\$100.00	\$550.00	\$85.00	\$467.50	\$83.00	\$456.50	\$83.00	\$456.50			
20	Painted Pavement Marking, Solvent	45.2 EACH	\$125.00	\$5,650.00	\$75.00	\$3,390.00	\$70.00	\$3,164.00	\$70.00	\$3,164.00			
21	Painted Symbols and Legend, As Per Plan	6.0 LS	\$150.00	\$900.00	\$100.00	\$600.00	\$94.50	\$567.00	\$95.00	\$570.00			
22	Traffic Control	1 LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$4,900.00	\$4,900.00	\$3,150.00	\$3,150.00			
23	Mobilization	1 LS	\$27,547.00	\$27,547.00	\$7,250.00	\$7,250.00	\$13,070.74	\$13,070.74	\$30,000.15	\$30,000.15			
24	Traffic Signal System	1 LS	\$80,000.00	\$80,000.00	\$101,000.00	\$101,000.00	\$98,000.00	\$98,000.00	\$98,175.00	\$98,175.00			
TOTAL CONSTRUCTION COST					\$350,000.00	\$350,001.75	\$364,999.99	\$373,411.00					
PERCENT OF ENGINEER'S ESTIMATE					-2.00%	+0.00%	+4.29%	+6.69%					
					Low								

8