

Roll Call Number

DATE June 5, 2006

PUBLIC HEARING, APPROVING PLANS, SPECIFICATIONS, FORM OF CONTRACT DOCUMENTS, AND ENGINEER'S ESTIMATE ON 2006 SIDEWALK REPLACEMENT PROGRAM - CONTRACT 2; RECEIVE AND FILE BIDS; AND DESIGNATION OF LOWEST RESPONSIBLE, RESPONSIVE BIDDER AS CASTLE CONCRETE SERVICES INC., ANTHONY CASTELLANO, PRESIDENT, \$163,900.00

WHEREAS, on May 8, 2006, under Roll Call No. 06-878, plans, specifications, form of contract documents, and Jurisdictional Engineer's estimate of construction cost were filed with the City Clerk, for the construction of the following improvement:

2006 Sidewalk Replacement Program - Contract 2, 09-2006-005

Reconstruction of Class A and Class B Portland cement concrete sidewalks four (4) inches thick, (six (6) inches thick at driveways), together with all appurtenances; in accordance with the contract documents at various locations City-wide. Sidewalk will be replaced at locations inspected by the Public Works Department. Handicapped accessible ramps will also be constructed in the vicinity where sidewalks will be replaced.

WHEREAS, notice of the hearing on the plans, specifications, form of contract documents, and Engineer's estimate of construction cost was published as required by law.

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF DES MOINES, IOWA: That the hearing on the plans, specifications, form of contract documents, and Jurisdictional Engineer's estimate of construction cost for said improvement be closed; and that said plans, specifications, form of contract documents, and Jurisdictional Engineer's estimate of construction cost are hereby approved as the plans, specifications, form of contract documents, and Jurisdictional Engineer's estimate of construction cost for said improvement.

BE IT FURTHER RESOLVED: That sealed bids for said improvement were submitted by the following bidders:

Castle Concrete Services Inc.

Johnston, IA

which were received and opened at a public meeting presided over by the Jurisdictional Engineer in the City Council Chambers, 2nd Floor, City Hall, 400 Robert D. Ray Drive, Des Moines, Iowa at 11:00 a.m. on May 23. 2006. Said bids and the attached tabulation of bids for said improvement be and are hereby received and filed.

BE IT FURTHER RESOLVED: That the Jurisdictional Engineer has determined that the lowest responsible, responsive bid for the construction of said improvement was submitted by Castle Concrete Services Inc., Anthony Castellano, President, P. O. Box 993, Johnston, IA, 50131 in the amount of \$163,900.00, and said bid be and the same is hereby accepted.

Roll Call Number

Agenda Item Number

53

DATE June 5, 2006

BE IT FURTHER RESOLVED: That the bid security of the unsuccessful bidders be and is hereby authorized and directed to be returned.

BE IT FURTHER RESOLVED: That the Jurisdictional Engineer is hereby directed to secure execution by the lowest responsible, responsive Bidder and its surety of the contract documents in the form heretofore approved by this Council; that the Jurisdictional Engineer is directed to thereafter present said contract documents to this Council for approval and authorization to the Mayor to sign; and that no contract shall be deemed to exist between the City of Des Moines and said Bidder until said contract has been executed by the Bidder, and shall have been approved by this Council and executed by the Mayor and attested to by the City Clerk.

(City Council Communication Number <u>D6.349</u> attached.)

Moved by _______ to adopt.

FORM APPROVED: FUNDS AVAILABLE

Kathleen Vanderpool Deputy City Attorney

NAME DAGE ADSENT

Merrill R. Stanley
Assistant City Manager/Finance Director

Funding Source: 2006-2007 CIP, Page Sidewalk -4, City-wide Sidewalk Replacement - Public Works, STR084, G. O. Bonds, Being: \$100,000 in FY2005-06 and \$64,000 in 2006-07

COUNCIL ACTION	YEAS	NAYS	PASS	ABSENT	CERTIFICATE
COWNIE					
BROOKS					I, DIANE RAUH, City Clerk of said City hereby certify that at a meeting of the City Council of
COLEMAN					said City of Des Moines, held on the above date,
HENSLEY					among other proceedings the above was adopted.
KIERNAN					IN MITNIFOC MILEDEOF I have become
MAHAFFEY					IN WITNESS WHEREOF, I have hereunto set my hand and affixed my seal the day and year first
VLASSIS					above written.
TOTAL					
MOTION CARRIED			A	PPROVED	
				Mayor	City Clerk

ue

APPROVED BY John 7 Makker

DEPARTMENT OF ENGINEERING CITY OF DES MOINES, IOWA

TABULATED BY: S. Inman APPROVED BY Phr 7 Me Kae	CONTRACTOR'S BID TABULATION PROJECT: 2006 Sidewalk Replacement Program - Contract 2	ESTIMATE	DESCRIPTION	Sidewalk, 4" Class 'A', Remove and Replace	Sidewalk, 4" Class 'B' 2-6 SY, Remove and Replace	Sidewalk, 4" Class 'B' Over 6 SY, Remove and Replace	Sidewalk, Thru Driveways, 6" PCC, Remove and Replace	Sidewalk, Handicapped Ramp, 6" PCC. Remove and Replace	Detectable Warnings	Remove & Replace Curb For CI. A Walk	Tree Root Removal	Saw Concrete - Full Depth	Driveway, 6" PCC
TABU	CONT PROJ		ITEM	-	2	က	4	9	9	7	80	တ	10

AMOUNT

BID SECURITY 10% Bid Bond BID PRICE

BID SECURITY 10% Bid Bond BID PRICE

BID SECURITY 10% Bid Bond BID PRICE

CONTRACTOR

CONTRACTOR

CONTRACTOR
Castle Concrete Services
Johnston, IA

PRICE	
AMOUNT	\$0.00 -100.00%
PRICE	
\$3,800.00 \$14,350.00 \$95,000.00 \$12,300.00 \$15,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00	\$163,900.00 -6.29% Low
### PRICE \$38.00 \$41.00 \$41.00 \$40.00	
\$3,800.00 \$14,000.00 \$95,000.00 \$53,00.00 \$21,000.00 \$5,000.00 \$4,500.00 \$10,000.00 \$2,100.00 \$2,100.00	\$174,900.00
UNIT PRICE \$38.00 \$40.00 \$42.00 \$42.00 \$55.00 \$56.00 \$42.00 \$57.00 \$57.00 \$57.00 \$57.00	
QUANTITY 100 SY 350 SY 2500 SY 150 SY 300 SY 600 SF 100 LF 75 EACH 2500 LF 50 SY	
Sidewalk, 4" Class 'A', Remove and Replace Sidewalk, 4" Class 'B' 2-6 SY, Remove and Replace Sidewalk, 4" Class 'B' 2-6 SY, Remove and Replace Sidewalk, 4" Class 'B' Over 6 SY, Remove and Replace Sidewalk, Thru Driveways, 6" PCC, Remove and Replace Sidewalk, Handicapped Ramp, 6" PCC, Remove and Replace Detectable Warnings Remove & Replace Curb For CI. A Walk Tree Root Removal Saw Concrete - Full Depth Driveway, 6" PCC Driveway, Removal	TOTAL CONSTRUCTION COST PERCENT OF ENGINEER'S ESTIMATE
11EM 23 3 3 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4	

\$0.00