

55

DATE August 8, 2016

PUBLIC HEARING, APPROVING PLANS, SPECIFICATIONS, FORM OF CONTRACT DOCUMENTS, AND ENGINEER'S ESTIMATE ON 2016 CITY-WIDE PCC PAVEMENT RESTORATION PROGRAM; RECEIVE AND FILE BIDS; AND DESIGNATION OF LOWEST RESPONSIVE, RESPONSIBLE BIDDER AS T K CONCRETE INC., TONY J. VER MEER, PRESIDENT, \$427,675.00

WHEREAS, on July 11, 2016, under Roll Call No. 16-1101, plans, specifications, form of contract documents, and Engineer's estimate of construction cost were filed with the City Clerk, for the construction of the following improvement:

2016 City-wide PCC Pavement Restoration Program, 06-2016-014

The improvement includes drilling, doweling, furnishing, placing, curing, sawing, and sealing Portland Cement Concrete (PCC) pavement patches of various thickness in a cooperative effort with the City of Des Moines, Public Works Department, at the following locations in Des Moines, Iowa:

S.E. 4th Street from E. McKinley Avenue to E. Philip Street 8th Place from Park Street to Center Street
9th Street from Keosauqua Way to School Street
S.E. 18th Court from King Avenue to Dead End North
S.E. 21st Street from E. Hughes Avenue to E. Park Avenue
E. 22nd Street from Boyd Street to Hull Avenue
30th Street from Hickman Road to Sheridan Avenue
E. 38th Court from Leyden Avenue to E. Douglas Avenue
E. 40th Court from Morton Avenue to Boyd Avenue
S.W. 40th Street from Park Avenue to S.W. 39th Street
Crestmoor Place from 38th Place to Lower Beaver Road
Evans Street from S.W. 15th Street to S.W. 16th Street
Maish Avenue from 515 Maish Avenue to 807 Maish Avenue
Miller Avenue from S.W. 5th Street to S.W. 7th Street

WHEREAS, notice of the hearing on the plans, specifications, form of contract documents, and Engineer's estimate of construction cost was published as required by law.

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF DES MOINES, IOWA: That the hearing on the plans, specifications, form of contract documents, and Engineer's estimate of construction cost for said improvement be closed; and that said plans, specifications, form of contract documents, and Engineer's estimate of construction cost are hereby approved as the plans, specifications, form of contract documents, and Engineer's estimate of construction cost for said improvement.

06-2016-014

55

DATE August 8, 2016

BE IT FURTHER RESOLVED: That sealed bids for said improvement were submitted by the following bidders:

T K Concrete Inc.

Pella, IA

MJM Holdings, Inc. dba Speck USA

West Des Moines, IA

Kingston Services, LLC

Des Moines, IA

which were received and opened at a public meeting presided over by the Engineer in the Shijiazhuang Room, 2nd Floor, City Administration Building, 400 E. Court Avenue, Des Moines, Iowa at 11:00 a.m. on July 26, 2016. Said bids and the attached tabulation of bids for said improvement be and are hereby received and filed.

BE IT FURTHER RESOLVED: That the Des Moines City Engineer, as the Engineer, has determined that the lowest responsive, responsible bid for the construction of said improvement was submitted by T K Concrete Inc., Tony J. Ver Meer, President, 1608 Fifield Road, Pella, IA, 50219 in the amount of \$427,675.00, and said bid be and the same is hereby accepted.

BE IT FURTHER RESOLVED: That the bid security of the unsuccessful bidders be and is hereby authorized and directed to be returned.

BE IT FURTHER RESOLVED: That the Engineer is hereby directed to secure execution by the lowest responsible, responsive Bidder and its surety of the contract documents in the form heretofore approved by this Council; that the Engineer is directed to thereafter present said contract documents to this Council for approval and authorization to the Mayor to sign; and that no contract shall be deemed to exist between the City of Des Moines and said Bidder until said contract has been executed by the Bidder, and shall have been approved by this Council and executed by the Mayor and attested to by the City Clerk.

BE IT FURTHER RESOLVED: That the City Council hereby authorizes the necessary road closures for the Project.

Moved by _____ to adopt.

FORM APPROVED:

FUNDS AVAILABLE

Kathleen Vanderpool

Deputy City Attorney

Daniel E. Ritter
Des Moines Finance Director

1				
X	Roll	Call	Num	ber

Agenda Item Number

DATE August 8, 2016

Funding Source: 2016-2017 CIP, Page Street - 8, Concrete Paving Restoration Program - Public Works, ST102,

Being: Road Use Tax

COUNCIL ACTION	YEAS	NAYS	PASS	ABSENT
COWNIE				
COLEMAN				
GATTO		_		
GRAY				
HENSLEY				
MOORE				
WESTERGAARD				
TOTAL				

MOTION CARRIED

APPROVED

I, Diane Rauh, City Clerk of said City Council, hereby certify that at a meeting of the City Council, held on the above date, among other proceedings the above was adopted.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my seal the day and year first above written.

Mayor

City Clerk

CITY OF DES MOINES, IQ IDOT Project No: None APPROVED BY R.De Groot Bid Date: 7/26/2016 TABULATED BY: M TK Concrete, Inc. MJM Holding, Inc. Kingston Services, LLC CHECKED BY: Pella, IA DBA Speck USA Des Moines, IA West Des Moines, IA CONTRACTOR'S BID TABULATION PROJECT: 2016 City-wide PCC Pavement Restoration Program 10% bid bond 10% bid bond 10% bid bond -ESTIMATE-BID PRICE **BID PRICE BID PRICE** UNIT UNIT UNIT UNIT ITEM DESCRIPTION QUANTITY PRICE PRICE AMOUNT **AMOUNT** PRICE **AMOUNT** PRICE AMOUNT Pavement Replacement, 8" PCC 6750 SY \$40.10 \$270,675.00 \$39.00 \$263,250.00 \$39.45 \$266,287,50 \$39.00 \$263,250.00 2 Pavement Replacement, 9" PCC 3200 SY \$141,120.00 \$44.10 \$43.00 \$137,600.00 \$43.40 \$138,880.00 \$42.50 \$136,000.00 Dowel Bar Placement, #8 x 1'-6" @ 18" O.C., Epoxy Coated Smooth Bar 2400 EA \$9.00 \$21,600.00 \$5.00 \$12,000.00 \$3.50 \$8,400.00 \$9.00 \$21,600.00 Tie Bar Placement, #6 x 1'-6" @ 18" O.C., Epoxy Coated Deformed Bar 2400 EA \$5,00 \$12,000.00 \$3.00 \$7,200.00 \$3.00 \$7,200.00 \$9,600.00 \$4.00 Painted Pavement Marking, Waterborne-based 71.75 STA \$60,00 \$4,305.00 \$100.00 \$7,175.00 \$93.00 \$6,672.75 \$60.00 \$4,305.00 Painted Symbols and Legend, Waterborne-based 3 EA \$100.00 \$300.00 \$150.00 \$450.00 \$87.50 \$262.50 \$200.00 \$600.00 TOTAL CONSTRUCTION COST \$450,000.00 \$427,675.00 \$427,702.75 \$435,355.00 PERCENT OF ENGINEER'S ESTIMATE -4.96% -4.95% -3.25%

Low

Activity ID: 06-2016-014

DEPARTMENT OF ENGINEERING

