

DATE December 5, 2016

PUBLIC HEARING, APPROVING PLANS, SPECIFICATIONS, FORM OF CONTRACT DOCUMENTS, AND ENGINEER'S ESTIMATE ON 5TH & WALNUT PARKING GARAGE CLOSURE; RECEIVE AND FILE BIDS; AND DESIGNATION OF LOWEST RESPONSIVE, RESPONSIBLE BIDDER AS KOESTER CONSTRUCTION COMPANY, INC., PAUL KOESTER, PRESIDENT, \$22,500.00

WHEREAS, on November 7, 2016, under Roll Call No. 16-1887, plans, specifications, form of contract documents, and Engineer's estimate of construction cost were filed with the City Clerk, for the construction of the following improvement:

5th & Walnut Parking Garage Closure, 04-2017-007

The improvement includes the placement of a perimeter wall, signs, window protection, access doors to close the 5th & Walnut Parking Garage to public access, painted wall and door in the skywalk and other incidental items; all in accordance with the contract documents, including Plan File Nos. 576-171/174, located at the 5th & Walnut Parking Garage, 225 5th Avenue, Des Moines, Iowa

WHEREAS, notice of the hearing on the plans, specifications, form of contract documents, and Engineer's estimate of construction cost was published as required by law.

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF DES MOINES, IOWA: That the hearing on the plans, specifications, form of contract documents, and Engineer's estimate of construction cost for said improvement be closed; and that said plans, specifications, form of contract documents, and Engineer's estimate of construction cost are hereby approved as the plans, specifications, form of contract documents, and Engineer's estimate of construction cost for said improvement.

BE IT FURTHER RESOLVED: That sealed bids for said improvement were submitted by the following bidders:

Koester Construction Company, Inc.	Grimes, IA
Bergstrom Construction, Inc.	Des Moines, IA
Trinity Construction Group	Des Moines, IA Bid read under advisement
Jasper Construction Services, Inc.	Newton, IA
Iowa State Contractors, Inc.	Ottumwa, IA Bid not read
Ball Team, LLC	Urbandale, IA Bid not read

★ **Roll Call Number**

Agenda Item Number

56

DATE December 5, 2016

which were received and opened at a public meeting presided over by the Engineer in the Shijiazhuang Room, 2nd Floor, City Administration Building, 400 E. Court Avenue, Des Moines, Iowa at 11:00 a.m. on November 22, 2016. Said bids and the attached tabulation of bids for said improvement be and are hereby received and filed.

BE IT FURTHER RESOLVED: That the Des Moines City Engineer, as the Engineer, has determined that the lowest responsive, responsible bid for the construction of said improvement was submitted by Koester Construction Company, Inc., Paul Koester, President, 3050 SE Enterprise Drive, Suite A, Grimes, IA, 50111 in the amount of \$22,500.00, and said bid be and the same is hereby accepted.

BE IT FURTHER RESOLVED: That the bid security of the unsuccessful bidders be and is hereby authorized and directed to be returned.

BE IT FURTHER RESOLVED: That the Engineer is hereby directed to secure execution by the lowest responsible, responsive Bidder and its surety of the contract documents in the form heretofore approved by this Council; that the Engineer is directed to thereafter present said contract documents to this Council for approval and authorization to the Mayor to sign; and that no contract shall be deemed to exist between the City of Des Moines and said Bidder until said contract has been executed by the Bidder, and shall have been approved by this Council and executed by the Mayor and attested to by the City Clerk.


BE IT FURTHER RESOLVED: That the City Council hereby authorizes the necessary road closures for the Project.

(City Council Communication Number 16-688 attached.)

Moved by _____ to adopt.

FORM APPROVED:

FUNDS AVAILABLE





Kathleen Vanderpool
Deputy City Attorney

Daniel E. Ritter
Des Moines Finance Director

RC

Funding Source: 2016-2017 CIP, Page Parking – 5, 5th and Walnut Demolition, PG033, Tax Increment Funds

★ **Roll Call Number**

Agenda Item Number

56

DATE December 5, 2016

COUNCIL ACTION	YEAS	NAYS	PASS	ABSENT
COWNIE				
COLEMAN				
GATTO				
GRAY				
HENSLEY				
MOORE				
WESTERGAARD				
TOTAL				

MOTION CARRIED APPROVED

I, Diane Rauh, City Clerk of said City Council, hereby certify that at a meeting of the City Council, held on the above date, among other proceedings the above was adopted.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my seal the day and year first above written.

Mayor

City Clerk

TABULATED BY: Tim Brady APPROVED BY R. De Groot
CHECKED BY: _____

CONTRACTOR'S BID TABULATION
PROJECT: 5th & Walnut Parking Garage Closure

-----ESTIMATE-----

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>AMOUNT</u>
1	Lower level perimeter closure walls and doors As Described in Contract Documents, T1 and T2 walls with three access doors, estimated at 450 LF, Includes blocking 68 LF of perimeter windows with plywood, Complete as Specified.	\$25,700.00
2	Skywalk W2 wall As Described in Contract documents, Complete as Specified.	\$5,000.00
3	Signs As Described in Contract Documents, Total signs equal 10. Complete as Specified.	\$300.00
	TOTAL BASE BID	\$31,000.00
	PERCENT OF ENGINEER'S ESTIMATE	

Koester Construction, Inc. Grimes, IA	Bergstrom Construction, Inc. Des Moines, IA	Trinity Construction Group Des Moines, IA
10% Bid Bond	10% Bid Bond	10% Bid Bond
BID PRICE	BID PRICE	BID PRICE
<u>AMOUNT</u>	<u>AMOUNT</u>	<u>AMOUNT</u>
\$20,000.00	\$26,890.00	\$32,410.00
\$2,100.00	\$2,678.00	\$2,575.00
\$400.00	\$473.00	\$1,068.00
\$22,500.00	\$30,041.00	\$36,053.00
-27.42%	-3.09%	+16.30%
Low		

Bid read under advisement.
Unclear if Proposal had original signatures.

56

TABULATED BY: Tim Brady APPROVED BY _____
CHECKED BY: _____

CONTRACTOR'S BID TABULATION
PROJECT: 5th & Walnut Parking Garage Closure

-----ESTIMATE-----

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>AMOUNT</u>
1	Lower level perimeter closure walls and doors As Described in Contract Documents, T1 and T2 walls with three access doors, estimated at 450 LF, Includes blocking 68 LF of perimeter windows with plywood, Complete as Specified.	\$25,700.00
2	Skywalk W2 wall As Described in Contract documents, Complete as Specified.	\$5,000.00
3	Signs As Described in Contract Documents, Total signs equal 10. Complete as Specified.	\$300.00
TOTAL BASE BID		\$31,000.00
PERCENT OF ENGINEER'S ESTIMATE		

Jasper Construction Newton, IA	Iowa State Contractors, Inc.	Ball Team, LLC
10% Bid Bond	10% Bid Bond	10% Bid Bond
BID PRICE	BID PRICE	BID PRICE
<u>AMOUNT</u>	<u>AMOUNT</u>	<u>AMOUNT</u>
\$33,405.00	Bid not read. Bidder did not submit the Proposal as Revised per Addendum No. 1, as required in Addendum No. 1.	Bid not read. Bidder did not submit the Proposal as Revised per Addendum No. 1, as required in Addendum No. 1.
\$5,000.00		
\$375.00		
\$38,780.00		
+25.10%		

56