

DATE May 6, 2019

PUBLIC HEARING, APPROVING PLANS, SPECIFICATIONS, FORM OF CONTRACT DOCUMENTS, AND ENGINEER'S ESTIMATE ON 2019-2020 HMA PAVEMENT SCARIFICATION AND RESURFACING; RECEIVE AND FILE BIDS; AND DESIGNATION OF LOWEST RESPONSIVE, RESPONSIBLE BIDDER AS INROADS, LLC, JOSEPH J. MANATT, PRESIDENT, \$277,159.60

WHEREAS, on March 25, 2019, under Roll Call No. 19-0448, plans, specifications, form of contract documents, and Engineer's estimate of construction cost were filed with the City Clerk, for the construction of the following improvement:

2019-2020 HMA Pavement Scarification and Resurfacing, 06-2019-010

The improvement includes scarification only of 2-inch average depth of asphalt street surfaces with specified milling machine and equipment in a cooperative effort with the City of Des Moines Public Works Department, together with other incidental and related work; all in accordance with the contract documents at the following locations within the City of Des Moines:

- S.W. 12th Street from Davis Avenue to Edgemont Street
- 13th Street from University Avenue to Forest Avenue
- E. 13th Street from Thompson Avenue to Arthur Avenue
- 29th Street from High Street to Woodland Avenue
- Creston Avenue from S.W. 12th Street to S.W. 14th Street
- Madison Avenue from 6th Avenue to 11th Street
- Walnut Street from 10th Street to 12th Street
- Woodland Avenue from Polk Boulevard to 49th Street

WHEREAS, notice of the hearing on the plans, specifications, form of contract documents, and Engineer's estimate of construction cost was published as required by law.

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF DES MOINES, IOWA: That the hearing on the plans, specifications, form of contract documents, and Engineer's estimate of construction cost for said improvement be closed; and that said plans, specifications, form of contract documents, and Engineer's estimate of construction cost are hereby approved as the plans, specifications, form of contract documents, and Engineer's estimate of construction cost for said improvement.

BE IT FURTHER RESOLVED: That sealed bids for said improvement were submitted by the following bidders:

DATE May 6, 2019

InRoads, LLC	Des Moines, IA
OMG Midwest, Inc. dba Des Moines Asphalt & Paving	Ankeny, IA
Grimes Asphalt and Paving Corporation	Des Moines, IA

which were received and opened at a public meeting presided over by the Engineer in the City Council Chambers, 2nd Floor, City Hall, 400 Robert D. Ray Drive, Des Moines, Iowa at 11:00 a.m. on April 9, 2019. Said bids and the attached tabulation of bids for said improvement be and are hereby received and filed.

BE IT FURTHER RESOLVED: That the Des Moines City Engineer, as the Engineer, has determined that the lowest responsive, responsible bid for the construction of said improvement was submitted by InRoads, LLC, Joseph J. Manatt, President, 4224 Hubbell Avenue, Des Moines, IA, 50317 in the amount of \$277,159.60, and said bid be and the same is hereby accepted.

BE IT FURTHER RESOLVED: That the bid security of the unsuccessful bidders be and is hereby authorized and directed to be returned in accordance with the Instructions to Bidders.

BE IT FURTHER RESOLVED: That the Engineer is hereby directed to secure execution by the lowest responsive, responsive Bidder and its surety of the contract documents in the form heretofore approved by this Council; that the Engineer is directed to thereafter present said contract documents to this Council for approval and authorization to the Mayor to sign; and that no contract shall be deemed to exist between the City of Des Moines and said Bidder until said contract has been executed by the Bidder, and shall have been approved by this Council and executed by the Mayor and attested to by the City Clerk.



BE IT FURTHER RESOLVED: That the City Council hereby authorizes the necessary road closures for the Project.

(City Council Communication Number 19.200 attached.)

Moved by _____ to adopt.

FORM APPROVED:

FUNDS AVAILABLE



Kathleen Vanderpool
Deputy City Attorney

Robert L. Fagen
Des Moines Finance Director

S/ Funding Source: 2019-20 CIP, Page Street – 26, Roadway Rehabilitation - Residential, ST013, Being: \$224,876.21 in G.O. Bonds Issued, with a transfer \$52,283.39 of TIF Bonds Issued from ST003 - Public Works - Asphalt Road Improvements.

★ **Roll Call Number**

Agenda Item Number

51

DATE May 6, 2019

COUNCIL ACTION	YEAS	NAYS	PASS	ABSENT
COWNIE				
BOESEN				
COLEMAN				
GATTO				
GRAY				
MANDELBAUM				
WESTERGAARD				
TOTAL				

MOTION CARRIED

APPROVED

Mayor

I, Diane Rauh, City Clerk of said City Council, hereby certify that at a meeting of the City Council, held on the above date, among other proceedings the above was adopted.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my seal the day and year first above written.

City Clerk

DEPARTMENT OF ENGINEERING
CITY OF DES MOINES, IOWA

Activity ID: 06-2019-010
Bid Date: 4/9/2019

TABULATED BY: Matt Fenstermann
CHECKED BY: [Signature]

APPROVED BY: [Signature]

CONTRACTOR'S BID TABULATION

PROJECT: 2019-2020 HMA Pavement Scarification and Resurfacing

-----ESTIMATE-----

ITEM	DESCRIPTION	QUANTITY	UNIT		UNIT		UNIT		UNIT	
			PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	Calendar year 2019: Pavement milling; two (2) inch average thickness (this item includes milling, loading, and hauling)	16200 SY	\$3.70	\$59,940.00	\$3.95	\$63,990.00	\$4.50	\$72,900.00	\$4.50	\$72,900.00
2	Calendar year 2020: Pavement milling; two (2) inch average thickness (this item includes milling, loading, and hauling)	11198 SY	\$3.75	\$41,992.50	\$3.95	\$44,232.10	\$5.75	\$64,388.50	\$5.50	\$61,589.00
3	Patch, Full Depth PCC	100 SY	\$135.00	\$13,500.00	\$150.00	\$15,000.00	\$145.00	\$14,500.00	\$142.00	\$14,200.00
4	Patch, Full Depth HMA	1000 SY	\$50.00	\$50,000.00	\$91.00	\$91,000.00	\$66.00	\$66,000.00	\$125.00	\$125,000.00
5	Subbase Over Excavation	50 TON	\$50.00	\$2,500.00	\$50.00	\$2,500.00	\$65.00	\$3,250.00	\$120.00	\$6,000.00
6	Milling Transverse PCC Joints (3" Max Depth)	900 LF	\$5.00	\$4,500.00	\$7.25	\$6,525.00	\$15.50	\$13,950.00	\$12.00	\$10,800.00
7	Milling Longitudinal PCC Joints (3" Max Depth)	600 LF	\$5.00	\$3,000.00	\$7.25	\$4,350.00	\$22.00	\$13,200.00	\$16.00	\$9,600.00
8	Temporary Painted Pavement Marking, Waterborne or Solvent Based	16.9 STA	\$75.00	\$1,267.50	\$100.00	\$1,690.00	\$112.00	\$1,892.80	\$125.00	\$2,112.50
9	Durable Pavement Markings, Epoxy	1.75 STA	\$130.00	\$227.50	\$1,125.00	\$1,968.75	\$1,250.00	\$2,187.50	\$1,400.00	\$2,450.00
10	Inlay Pavement Markings, Profiled Marking Tape	15.15 STA	\$775.00	\$11,741.25	\$650.00	\$9,847.50	\$800.00	\$12,120.00	\$813.00	\$12,316.95
11	Grooves Cut for Pavement Markings	1.75 STA	\$75.00	\$131.25	\$375.00	\$656.25	\$420.00	\$735.00	\$470.00	\$822.50
12	Loop Detector, Replacement, 6'x8'	6 EA	\$1,100.00	\$6,600.00	\$1,400.00	\$8,400.00	\$1,550.00	\$9,300.00	\$2,000.00	\$12,000.00
13	Loop Detector, Replacement, 6'x20'	6 EA	\$1,400.00	\$8,400.00	\$1,800.00	\$10,800.00	\$2,000.00	\$12,000.00	\$2,500.00	\$15,000.00
14	Major Handhole Adjustment, Type I Precast Concrete Handhole	6 EA	\$1,200.00	\$7,200.00	\$1,200.00	\$7,200.00	\$1,320.00	\$7,920.00	\$2,000.00	\$12,000.00
15	Major Handhole Adjustment, Type II or III Polymer Concrete Handhole	6 EA	\$1,500.00	\$9,000.00	\$1,500.00	\$9,000.00	\$1,650.00	\$9,900.00	\$2,000.00	\$12,000.00
TOTAL CONSTRUCTION COST				\$220,000.00		\$277,159.60		\$304,243.80		\$368,790.95
PERCENT OF ENGINEER'S ESTIMATE						+25.98%		+38.29%		+67.63%

InRoads LLC
Des Moines, Iowa

BID SECURITY
10% Bid bond

BID PRICE

OMG Midwest, Inc. dba
Des Moines Asphalt & Paving
Ankeny, Iowa

BID SECURITY
10% Bid bond

BID PRICE

Grimes Asphalt & Paving Corp.
Des Moines, Iowa

BID SECURITY
10% Bid bond

UNIT PRICE AMOUNT

51