



Roll Call Number

Agenda Item Number

80

DATE December 20, 2021

PUBLIC HEARING, APPROVING PLANS, SPECIFICATIONS, FORM OF CONTRACT DOCUMENTS, AND ENGINEER'S ESTIMATE ON INTELLIGENT TRANSPORTATION SYSTEM PHASE 2; RECEIVE AND FILE BIDS; AND DESIGNATION OF LOWEST RESPONSIVE, RESPONSIBLE BIDDER AS IOWA SIGNAL, INC. , WAYNE LESLEY, PRESIDENT, \$1,317,344.90

WHEREAS, on November 1, 2021, under Roll Call No. 21-1640, plans, specifications, form of contract documents, and Engineer's estimate of construction cost were filed with the City Clerk, for the construction of the following improvement:

Intelligent Transportation System Phase 2, 042021013
STBG-SWAP-1945(855)--SG-77

The improvements include upgrading the communications infrastructure, communications network, traffic signal cabinet/controller and ITS equipment of the traffic signal system, removal of sidewalk and driveways, Portland Cement Concrete (PCC) sidewalks, PCC driveways, surface restoration; all in accordance with the contract documents, located along Hubbell Avenue from Guthrie Avenue to E. Broadway Avenue, E. 33rd Street from Hubbell Avenue to E. Euclid Avenue, E. Euclid Avenue from E. 14th Street to E. 33rd Street, E. 14th Street from E. Grand Avenue to E. Euclid Avenue, E. Grand Avenue from Robert D. Ray Drive to E. 14th Street, Fleur Drive from Army Post Road to John R. Grubb Lane, Army Post Road from Fleur Drive to S.E. 14th Street, S.E. 14th Street from Army Post Road to E. Martin Luther King Jr. Parkway, Indianola Avenue from S.E. 14th Street to E. Army Post Road, Des Moines, Iowa

WHEREAS, notice of the hearing on the plans, specifications, form of contract documents, and Engineer's estimate of construction cost was published as required by law.

WHEREAS, in accordance with said notice, those interested in said proposed plans, specifications, form of contract documents, and Engineer's estimate of construction cost both for and against, have been given opportunity to be heard with respect thereto and have presented their views to the City Council.

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF DES MOINES, IOWA: That the upon due consideration of the facts, and any and all statements of interested persons, any objections to the plans, specifications, form of contract documents, and Engineer's estimate of construction cost for said improvement are overruled and the hearing is closed and that said plans, specifications, form of contract documents, and Engineer's estimate of construction cost are here by approved.

BE IT FURTHER RESOLVED: That sealed bids for said improvement were submitted by the following bidders:

- Iowa Signal, Inc. , Grimes, IA Low Bid
- Van Maanen Electric, Inc., Newton, IA

which in accordance with a previously approved Iowa DOT Agreement, were received and opened by the Iowa DOT on November 16, 2021. The attached tabulation of bids by the Iowa DOT for said improvement be and is hereby accepted, received, and filed.



Roll Call Number

Agenda Item Number

80

DATE December 20, 2021

BE IT FURTHER RESOLVED: That the Des Moines City Engineer, as the Engineer, has determined that the lowest responsive, responsible bid for the construction of said improvement was submitted by Iowa Signal, Inc., Wayne Lesley, President, 3711 S.E. Capitol Circle, Grimes, IA, 50111 in the amount of \$1,317,344.90, and said bid be and the same is hereby accepted.

BE IT FURTHER RESOLVED: That the City Engineer is hereby directed to secure execution by the lowest responsible, responsive Bidder and its surety of the contract documents in the form heretofore approved by this Council; that the Engineer is directed to thereafter present said contract documents to this Council for approval and authorization for the City Engineer to sign; and that no contract shall be deemed to exist between the City of Des Moines and said Bidder until said contract has been executed by the Bidder, and shall have been approved by this Council and executed by the City Engineer.

BE IT FURTHER RESOLVED: That the City Council hereby authorizes the necessary road closures for the Project.

Moved by _____ to adopt.

(Council Communication No. 21-572)

FORM APPROVED:

FUNDS AVAILABLE

s/Kathleen Vanderpool

s/Nickolas J. Schaul

Kathleen Vanderpool
Deputy City Attorney

Nickolas J. Schaul
Director of Finance

SLN
pw

Funding Source: 2021-2022 CIP, Page 164, Traffic System Operation Improvements, TR097, Being: \$500,000 (maximum) Surface Transportation Block Grant Program Federal-aid Swap funds being 100% of eligible construction costs under STBG-SWAP-1945(855)--SG-77, and the remaining \$817,344.90 in G.O. Bonds

COUNCIL ACTION	YEAS	NAYS	PASS	ABSENT
COWNIE				
WESTERGAARD				
GRAY				
BOESEN				
VOSS				
MANDELBAUM				
GATTO				
TOTAL				

I, P. Kay Cmelik, City Clerk of said City Council, hereby certify that at a meeting of the City Council, held on the above date, among other proceedings the above was adopted.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my seal the day and year first above written.

MOTION CARRIED APPROVED

Mayor

City Clerk