

Date November 03, 2025

ORDERING CONSTRUCTION OF JACKSON BASIN WATER QUALITY IMPROVEMENTS AND FIXING A DATE FOR RECEIVING OF BIDS ON NOVEMBER 25, 2025 AND PUBLIC HEARING ON DECEMBER 22, 2025 ENGINEER'S ESTIMATE IS \$3,000,000

BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF DES MOINES, IOWA: That the attached communication recommending construction of the following improvement and the method of financing; and also including the recommendation of the Des Moines City Engineer, as the Engineer, submitting plans, specifications, form of contract documents, and Engineer's estimate of cost for the construction of the following improvement:

Jackson Basin Water Quality Improvements, Activity ID 082024005 IDALS Contract No. URBAN23WQUI-006 (Water Quality Initiative Program)

The improvement includes grading, on-site earthwork, earthwork export, Portland Concrete Cement (PCC) pavement removal, storm sewer, intakes, traffic control, restoration, seeding, and other miscellaneous associated work, all in accordance with the contract documents including Plan File No. 676-001/022, located along the Des Moines River between SE 14th Street and SE 9th Street, Des Moines, Iowa

be and the same are hereby approved and accepted. The estimated construction cost for said improvement is \$3,000,000. The proposed plans, specifications, and form of contract documents are available for public inspection in the Des Moines City Engineer's Office.

BE IT FURTHER RESOLVED: That this Council hereby determines that it is necessary and advisable to construct said improvement in the manner set forth in the plans, specifications, and form of contract documents submitted by the Engineer; and that payment for the cost of said improvement shall be paid from the funding source identified below.

BE IT FURTHER RESOLVED: That proposals will be received by the City of Des Moines, at the office of the Des Moines City Clerk until 11:00 a.m. on November 25, 2025, for the construction of said improvement, and the taking of bids in the manner required by law. Proposals received will be opened at a public meeting presided over by the Engineer in the City Council Chambers, 2nd Floor, City Hall, 400 Robert D. Ray Drive, Des Moines, Iowa, at 11:00 a.m. on November 25, 2025, after which the bids together with a bid tabulation and recommendation of the Engineer will be presented to the City Council at its December 22, 2025 meeting for action thereon.

BE IT FURTHER RESOLVED: That a public hearing on said plans, specifications, form of contract documents, and Engineer's estimate of construction cost for said improvement be held in the City Council Chambers, 2nd Floor, City Hall, 400 Robert D. Ray Drive, Des Moines, Iowa, at 5:00 p.m. on December 22, 2025, at which time this Council will consider any objections offered thereto or to the making of said improvement.

Agenda	Item	Number
	(00	۵ ,

Date November 03, 2025

BE IT FURTHER RESOLVED: That an appropriate Notice to Bidders for said improvement be posted, and Notice of Public Hearing for said improvement be published in the Des Moines Register, all as provided and directed by Chapter 26 and/or 314, Code of Iowa.

	(Council Communication No. <u>25.405</u>)
Moved by	to adopt. Second by
FORM APPROVED:	FUNDS AVAILABLE:
/s/ Glenna K. Frank Glenna K. Frank Deputy City Attorney	s/Nickolas J. Schaul Nickolas J. Schaul Director of Finance

Funding Source: 2025-26 CIP, Page 106, Jackson Basin Stormwater Wetland Improvements, SM139, Being: \$1,600,000 State Revolving Loan Sponsored Project Funds (CWSRF No. CS1920944-01); \$500,000 Iowa Department of Agriculture and Land Stewardship Urban Water Quality Initiative Funds (Contract No. URBAN23WQUI-006); and the remaining \$900,000 from the Storm Water Utility Fund

COUNCIL ACTION	YEAS	NAYS	PASS	ABSENT	CERTIFICATE				
BOESEN									
COLEMAN					I, Laura Baumgartner, City Clerk of said City				
GATTO					hereby certify that at a meeting of the City Counc of said City of Des Moines, held on the above dat				
MANDELBAUM					among other proceedings the above was adopted.				
SIMONSON									
VOSS					IN WITNESS WHEREOF, I have hereunto set my hand and affixed my seal the day and year first				
WESTERGAARD					above written.				
TOTAL									
MOTION CARRIED		•	APF	ROVED					
			I	Mayor	City Clerk				



CONSTRUCTION ESTIMATE

DEPARTMENT OF ENGINEERING CITY OF DES MOINES, IOWA

Activity ID: 08-2024-005

DATE: 11/04/2025

PROJECT: JACKSON BASIN WATER QUALITY IMPROVEMENTS

			ESTIMATED UNITS			AMOUNT
NO.	ITEM CODE	DESCRIPTION	UNIT	TOTAL	UNIT PRICE	TOTAL
1 *	2010-108-D-1	TOPSOIL (ON-SITE)	CY	11000	\$6.00	\$66,000.00
2 *	2010-108-E	EARTHWORK (ON-SITE)	CY	17000	\$8.00	\$136,000.00
3 *	2010-108-E	EARTHWORK (EXPORT EXCESS MATERIAL)	CY	52000	\$20.00	\$1,040,000.00
4 *	2010-108-I	SUBBASE, GRANULAR, 6 INCH	TON	1101	\$25.00	\$27,525.00
5 *	2010-108-L	COMPACTION TESTING	LS	1	\$6,000.00	\$6,000.00
6	3010-108-E	SPECIAL PIPE EMBEDMENT (CONCRETE CRADLE)	LF	41	\$165.00	\$6,765.00
7 *	3010-108-F	TRENCH COMPACTION TESTING	LS	1	\$3,000.00	\$3,000.00
8	4020-108-A-1	STORM SEWER, TRENCHED, 18 INCH, POLYPROPYLENE	LF	14	\$135.00	\$1,890.00
9	4020-108-A-1	STORM SEWER, TRENCHED, 12 INCH, RCP	LF	120	\$95.00	\$11,400.00
10	4020-108-A-1	STORM SEWER, TRENCHED, 18 INCH, RCP	LF	60	\$105.00	\$6,300.00
11 *	4020-108-C	REMOVAL OF STORM SEWER, 12 INCH, CPP	LF	4	\$200.00	\$800.00
12 *	4020-108-C	REMOVAL OF SUBDRAIN, PVC	LF	2819	\$15.00	\$42,285.00
13	4020-211	STORM SEWER PIPE CONNECTION, SW-211, TYPE PC-2	EA	2	\$1,500.00	\$3,000.00
14	4030-108-B	PIPE APRON, 12 INCH, RCP	EA	5	\$2,000.00	\$10,000.00
15	4030-108-B	PIPE APRON, 18 INCH, RCP	EA	2	\$2,200.00	\$4,400.00
16	4030-108-C	FOOTING FOR CONCRETE PIPE APRON, 12 INCH	EA	5	\$1,000.00	\$5,000.00
17	4030-108-C	FOOTING FOR CONCRETE PIPE APRON, 18 INCH	EA	2	\$1,000.00	\$2,000.00
18	4030-108-D	PIPE APRON GUARD, 12 INCH	EA	5	\$750.00	\$3,750.00
19	4030-108-D	PIPE APRON GUARD, 18 INCH	EA	2	\$750.00	\$1,500.00
20	6010-108-B	INTAKE, INLINE WATER LEVEL CONTROL STRUCTURE	EA	1	\$2,000.00	\$2,000.00
21	6010-108-B	INTAKE, 30 INCH DIA., SW-512	EA	1	\$3,500.00	\$3,500.0
22	6010-108-B	INTAKE, 3 FT BY 3 FT, SW-513	EA	3	\$7,000.00	\$21,000.00
23	6010-108-G	CONNECTION TO EXISTING PIPE	EA	1	\$1,500.00	\$1,500.00
24 *	6010	PROTECTION AND CLEANING OF EXISTING WET WELL	EA	1	\$10,000.00	\$10,000.00
25 *	6010	UTILITY PROTECTION FOR WATER AND SEWER	EA	1	\$10,000.00	\$10,000.00
26	7010-108-A	PAVEMENT, PCC, 6 INCH REINFORCED	SY	919	\$80.00	\$73,520.00
27 *	7040-108-H	PAVEMENT REMOVAL, PCC	SY	5043	\$10.00	\$50,430.00
28 *	7040-108-H	DRIVEWAY REMOVAL, CRUSHED STONE	SY	110	\$8.00	\$880.00
29 *	7040	RIP RAP REMOVAL	SY	262	\$15.00	\$3,930.00
30 *	9010	SEED BED PREPARATION	AC	17.51	\$1,000.00	\$17,510.00
31 *	9010-108-B	HYDRAULIC SEEDING, FERTILIZING, AND MULCHING, OATS	AC	17.51	\$8,000.00	\$140,080.00
32 *	9040-108-A-2	SWPPP MANAGEMENT	LF	1	\$15,000.00	\$15,000.00
33 *	9040-108-D-1	FILTER SOCKS, INSTALLATION AND MAINTENANCE	LF	4600	\$4.00	\$18,400.00
34 *	9040-108-E	TEMPORARY RECP	SY	34700	\$7.00	\$242,900.00
35	9040-108-J	RIP RAP, CLASS E	TON	1481	\$80.00	\$118,480.00
36 *	9040-108-O-1	STABILIZED CONSTRUCTION ENTRANCE, INSTALL AND MAINT.	SY	133	\$35.00	\$4,655.00
37 *	9040-108-Q-2	EROSION CONTROL MULCHING, HYDRAULIC	AC	17.51	\$3,000.00	\$52,530.00
38	9040-108-R	VEGETATED CONCRETE MAT	SF	18800	\$12.00	\$225,600.00

			ESTIMATED UNITS		AMOUNT	
NO.	ITEM CODE	DESCRIPTION	UNIT	TOTAL	UNIT PRICE	TOTAL
39 *	9040-108-T-1	INLET PROTECTION DEVICE, SURFACE APPLIED	EA	5	\$1,000.00	\$5,000.00
40	9060-108-B	CHAIN LINK FENCE GATE	EA	1	\$2,200.00	\$2,200.00
41 *	9060-108-E	REMOVAL OF FENCE	LF	1270	\$5.00	\$6,350.00
42 *	11010-108-A	CONSTRUCTION SURVEY	LS	1	\$12,000.00	\$12,000.00
43 *	11020-108-A	MOBILIZATION	LS	1	\$194,920.00	\$194,920.00
44 *	11040-999-A	DEWATERING	LS	1	\$73,000.00	\$73,000.00
45 *	11060-108-A	CONCRETE WASHOUT	LS	1	\$5,000.00	\$5,000.00
46	SPECIAL	FISH HABITAT STRUCTURE, ROCK PILE	EA	21	\$2,000.00	\$42,000.00
47	SPECIAL	FISH HABITAT STRUCTURE, CONCRETE LUNKER	EA	15	\$2,000.00	\$30,000.00
48	SPECIAL	DRAWDOWN INFRASTRUCTURE - ALLOWANCE A	LS	1	\$180,000.00	\$180,000.00
49 *	SPECIAL	SOIL QUALITY IMPROVEMENTS - ALLOWANCE B	LS	1	\$60,000.00	\$60,000.00

Prepared By: Kyle D. Riley	TOTAL CONSTRUCTION COST	\$3,000,000.00
Checked By:		
* Item does not have to be included in 4-year maintenance bond, but shall be	covered by a 1-year maintenance bond.	

* Estimate Total= \$2,244,195.00