



**Roll Call Number**

21-0656

**Agenda Item Number**

43

DATE April 19, 2021

PUBLIC HEARING, APPROVING PLANS, SPECIFICATIONS, FORM OF CONTRACT DOCUMENTS, AND ENGINEER'S ESTIMATE ON MEREDITH TRAIL BANK REPAIR NEAR S.W. 7TH STREET; RECEIVE AND FILE BIDS; AND DESIGNATION OF LOWEST RESPONSIVE, RESPONSIBLE BIDDER AS RW EXCAVATING SOLUTIONS, LC, DAN E. WILSON, MANAGING MEMBER, \$642,744.10

WHEREAS, on March 8, 2021, under Roll Call No. 21-0352, plans, specifications, form of contract documents, and Engineer's estimate of construction cost were filed with the City Clerk, for the construction of the following improvement:

Meredith Trail Bank Repair near S.W. 7th Street, 112021007

The improvement includes clearing and grubbing, Class 10 excavation, rip rap, 15-inch storm sewer, storm intakes, pavement removal, modified subbase, Hot Mix Asphalt (HMA), surface restoration, and other incidental items; all in accordance with the contract documents, including Plan File Nos. 628-001/018, located along the north side of the Meredith Trail on the south bank of the Raccoon River near S.W. 7th Street, Des Moines, Iowa

WHEREAS, notice of the hearing on the plans, specifications, form of contract documents, and Engineer's estimate of construction cost was published as required by law.

WHEREAS, in accordance with said notice, those interested in said proposed plans, specifications, form of contract documents, and Engineer's estimate of construction cost both for and against, have been given opportunity to be heard with respect thereto and have presented their views to the City Council.

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF DES MOINES, IOWA: That the upon due consideration of the facts, and any and all statements of interested persons, any objections to the plans, specifications, form of contract documents, and Engineer's estimate of construction cost for said improvement are overruled and the hearing is closed and that said plans, specifications, form of contract documents, and Engineer's estimate of construction cost are here by approved.

BE IT FURTHER RESOLVED: That sealed bids for said improvement were submitted by the following bidders:

- RW Excavating Solutions, LC, Prairie City, IA, Low Bid
- Corell Contractor, Inc., West Des Moines, IA
- Jasper Construction Services, Inc., Newton, IA
- TK Concrete, Inc., Pella, IA
- Elder Corporation, Des Moines, IA
- Wenthold Excavating LLC, Cambridge, IA, Bid not read - returned Proposal was missing pages



**Roll Call Number**

**Agenda Item Number**

21-0656

43

DATE April 19, 2021

which were received and opened at a public meeting presided over by the Engineer in the City Council Chambers, 2nd Floor, City Hall, 400 Robert D. Ray Drive, Des Moines, Iowa at 11:00 a.m. on March 23, 2021. Said bids and the attached tabulation of bids for said improvement be and are hereby received and filed.

BE IT FURTHER RESOLVED: That the Des Moines City Engineer, as the Engineer, has determined that the lowest responsive, responsible bid for the construction of said improvement was submitted by RW Excavating Solutions, LC, Dan E. Wilson, Managing Member, 13293 S.88th Avenue W, Prairie City, IA, 50228 in the amount of \$642,744.10, and said bid be and the same is hereby accepted.

BE IT FURTHER RESOLVED: That the bid security of the unsuccessful bidders be and is hereby authorized and directed to be returned in accordance with the Instructions to Bidders.

BE IT FURTHER RESOLVED: That the Engineer is hereby directed to secure execution by the lowest responsible, responsive Bidder and its surety of the contract documents in the form heretofore approved by this Council; that the Engineer is directed to thereafter present said contract documents to this Council for approval and authorization to the Mayor to sign; and that no contract shall be deemed to exist between the City of Des Moines and said Bidder until said contract has been executed by the Bidder, and shall have been approved by this Council and executed by the Mayor and attested to by the City Clerk.

BE IT FURTHER RESOLVED: That the City Council hereby authorizes the necessary road closures for the Project.

**(Council Communication No. 21-185)**

Moved by Mandelbaum to adopt.

FORM APPROVED:

FUNDS AVAILABLE

s/ Kathleen Vanderpool

Kathleen Vanderpool  
Deputy City Attorney

Nickolas J. Schaul  
Director of Finance

Funding Source: 2021-2022 CIP, Page 73, Park Infrastructure, PK175, Being: \$519,117.30 in G.O. Bonds and \$123,626.80 from the Wastewater Reclamation Authority (WRA)

SLN



**Roll Call Number**

21-0656

**Agenda Item Number**

43

DATE April 19, 2021

COUNCIL ACTION	YEAS	NAYS	PASS	ABSENT
COWNIE	✓			
WESTERGAARD	✓			
GRAY	✓			
BOESEN	✓			
VOSS	✓			
MANDELBAUM	✓			
GATTO	✓			
TOTAL	7			

I, P. Kay Cmelik, City Clerk of said City Council, hereby certify that at a meeting of the City Council, held on the above date, among other proceedings the above was adopted.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my seal the day and year first above written.

MOTION CARRIED APPROVED

*J. M. Franklin Cownie*

Mayor

*P. Kay Cmelik*

City Clerk